CITY OF NEWTON
PURCHASING DEPARTMENT

CONTRACT FOR PUBLIC WORKS

PROJECT MANUAL.:
SUPPLY AND DELIVERY OF READY MIX CONCRETE
INVITATION FOR BID #15-84

Bid Opening Date: April 9, 2015 at 10:00 a.m.

MARCH 2015
Setti D. Warren, Mayor




CITY OF NEWTON
PURCHASING DEPARTMENT
INVITATION FOR BID #15-84
The City of Newton invites sealed bids in accordance with M.G.L. .30, 839M from Contractors for:
SUPPLY AND DELIVERY OF READY MIX CONCRETE
Bids will be received until: 10:00 a.m., Thursday, April 9, 2015
at the Purchasing Department, Room 201, Newton City Hall, 1000 Commonwealth Avenue, Newton, MA 02459. Bids will not be

accepted nor may submitted bids be corrected, modified or withdrawn after the deadline for bids. Immediately following the
deadline for bids, all bids received within the time specified will be publicly opened and read aloud.

Contract Documents will be available on line at www.newtonma.gov/bids or for pickup at Newton City Hall, Room 201,
Purchasing Department, 1000 Commonwealth Avenue, Newton Centre, MA 02459 after 10:00 a.m., March 26, 2015

There will be no charge for contract documents. Bid surety is not required with this bid. Bids must be submitted with one
Original and one Copy.

Only contractors prequalified by the Massachusetts Department of Transportation (MassDOT) are eligible to bid on this
contract. MassDOT will provide a list of Prequalified Construction Contractors to the City of Newton. Bidders will be
verified at time of Bid Opening.

A bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including all add alternates, is required.
Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified check on, or a
treasurer's or cashier's check issued by a responsible bank or trust company. The City of Newton will award the contract to the
lowest eligible and responsible bidder. Please Note: this bid, in accordance with the Chapter 303 Acts of 2008, contains Price
Adjustments and new Prevailing Wage requirements. All bidders are required to familiarize themselves with these terms and
conditions before submitting a bid. Bidders are reminded that the bid deposit covers the City for damages when a bidder withdraws
its bid after the bid submission date. Be advised that to the extent permitted by the law the City will retain all bid deposits for
withdrawn bids.

The term of the awarded contract shall extend from date of contract execution through March 31, 2016. Anticipated start
date is April 15, 2015.

All bids are subject to the provisions of M.G.L. c. 30, § 39M. Wages are subject to minimum wage rates determined by the
Massachusetts Department of Labor and Industries pursuant to M.G.L. c. 149, § 26 to 27H. The schedule of wage rates applicable
to this contract is included in the bidding documents. In addition, the prevailing wage schedule will be updated annually for all
public construction projects lasting longer than one (1) year. You will be required to pay the rates set out in any updated
prevailing wage schedule. Increases in prevailing wage schedules will not be the basis for change order requests. The successful
bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type and amounts set forth in
the Project Manual. The successful bidder will be required to furnish a Labor and Materials Payment Bond in the amount
of 50% of the contract total. Wages are paid to drivers for all “on-site” work. The costs of any bond and any insurance
required in this Invitation For Bid are the responsibility of the bidder; such costs will not be reimbursed by City and
should be included in your bid.

Once you’ve downloaded this bid from the internet website www.newtonma.gov/bids, | strongly suggest you email
purchasing@newtonma.gov_your company’s Name, address, EMAIL, phone, fax AND the INVITATION FOR BID NUMBER
and Project Title, so that we may add you to the Bidders List and you will be notified of any/all addendums.

The City will reject any and all bids in accordance with the above referenced General Laws. In addition, the City reserves the right
to waive any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so.

CITY OF NEWTON

)
N chota ol
Nicholas Read

Chief Procurement Officer
March 26, 2015
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CITY OF NEWTON

DEPARTMENT OF PURCHASING

INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

11

1.2

Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that:

1. The Bidder has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions of the
Contract, General Requirements and Project Specification (collectively, referred to as the “Contract Documents™) and
the bid is made in accordance therewith.

2. The Bidder is familiar with the local conditions under which the work has to be performed.

Failure to so examine the Contract Documents and local conditions will not relieve any Bidder from any obligation under
the bid as submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such requests
if received by Friday, April 3, 2015 at 12:00 noon.

Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of
the Contract Documents. The City will not be held accountable for any oral instruction.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.newtonma.gov/bids.

Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal
(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the
bidding process.

Bidders downloading information off the internet web site are soley responsible for obtaining any addenda prior to the bid
opening. If the bidder makes themselves known to the Purchasing Department, at purchasing@newtonma.gov or via
facsimile (617) 796-1227, they shall be placed on the bidder’s list. Bidders must provide the Purchasing Department
with their company’s name, street address, city, state, zip, phone, fax, email address and include on their bid
[INVITATION FOR BID #15-84|.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

3.3

Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this
solicitation is applicable to all construction contracts in excess of $10,000.00.

Notice is hereby given that the City of Newton Minority/\WWomen Business Enterprise Plan and the Supplemental Equal
Employment Opportunity Anti-Discrimination and Affirmative Action Program in effect at the time of this solicitation
are applicable to all City contracts for goods and services in excess of $50,000.00.

Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: www.newtonma.gov/purchasing.
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ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS
4.1 Bids shall be submitted on the "Bid Form #15-84" attached hereto.
4.2 All entries on the Bid Form shall be made by typewriter or in ink.

4.3 Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City
and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust
company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be
conditioned upon the faithful performance by the principal of the agreements contained in the bid. Bidders are reminded
that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submission date. Bid
advised that to the extent permitted by law the City will retain all bid deposits for withdrawn bids.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the City/Contractor agreement.

4.5 The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the
outside:

* GENERAL BID FOR: #15-84
* NAME OF PROJECT: Supply and Deliver Ready Mix Concrete
* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER

4.6  Date and time for receipt of bids is set forth in the Invitation for Bids.

4.7 Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton
City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next
business day following that the Newton City Hall and the Purchasing Department are open.

4.8 Bids shall be submitted with one original and one copy. Be advised that a new Massachusetts law has been enacted that
required all employees who work on Massachusetts public works construcion sites must have no less than 10 hours of
OSHA-approved safety and health training. See Chapter 306 of the Acts of 2004, which will become effective July 1,
2006.

1. This requirement will apply to any general bid or sub bid submitted on or after July 1, 2006 and to any contract awarded
on or after July 1, 2006.

2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor
who is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.

3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this
requirement. Non-compliance with this new Massachusetts Law will disquality you from bidding on public contracts.

4.9 PRICE ADJUSTMENT CLAUSES CHAPTER 90 FUNDS

It is the intention of the City to include price adjustments in the award of this Contract. These price adjustments may be for 1) Fuel
2) Liquid Asphalt and/or for 3) Portland Cement when such commaodities have been determined to be integral components of the
work.

For those commodities designated to be paid as a ‘differential” items then the special provision shall provide for a price adjustment
formula for the affected items. This adjustment shall be based on the difference between the Base Price and the Period Price
which shall be calculated on a monthly basis, but price adjustments shall only be made if the monthly cost change +/- exceeds 5
per cent of the price in effect for the preceding month. Subsequently each respective price adjustment shall be made as
specified under each applicable and separate payment item.

IMPORTANT NOTE: Depending on the prevailing market trends at the time of payment these price adjustments may provide for
additional compensation to the Contractor, or they may otherwise result in a repayment to the City. The increase or a decrease in
the value of the commodity, during the applicable payment period in which the goods and/or services were rendered, shall be the
determinant factor.
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The City will refer to the MassDOT price adjustment tables as included in this bid package to establish the base price and will be
used for the actual period price.

The only price adjustment clauses under this IFB are those for fuel and Portland Cement — to apply as follows:

Diesel and Gasoline — The Base Price, and the Period Price of fuel, shall be the derived average cost of Diesel Fuel and
Gasoline Fuel combined for each applicable payment period. Fuel adjustments shall apply to all work in the contract. The
Contractor, at its own election, may either choose to bid its fuel costs separately based on periodic adjustments, or it may elect
to incorporate fuel expense into its bid price and assume the risk of all price increases/decreases. In any event the Contractor’s
final bid prices shall include the fuel costs for all goods & services rendered under this contract.

Portland Cement — See Item 0.303PC (“Differential For Portland Cement”) at pp.23-29 below.

No price adjustment will be allowed beyond the completion date of the contract unless there is an approved extension of time by
the City.

ARTICLE 5 - ALTERNATES

5.1

5.2

5.3

5.4

Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form.

In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
"No Change", or "N/C" or "0" in the space provided for that Alternate.

Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work
performed by the Contractor.

The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.

ARTICLE 6 - WITHDRAWAL OF BIDS

6.1

6.2

6.3

Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request. Electronic
withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids.

Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the
bids.

ARTICLE 7 - CONTRACT AWARD

7.1

7.2

7.3

7.4

The City is soliciting a Total Cost for the supplies and services set forth in the Item Sheets at pp. 16-20 below and as set
forth in the Supply and Deliver Ready Mix Concrete Bid Form #15-84 attached hereto. It is the City’s intent to award
one (1) contract to the lowest responsive and eligible bidder. A contract will be awarded within sixty (60) days,
Saturdays, Sundays, and legal holidays excluded, after the opening of bids.

The City of Newton reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public
interest to do so.

The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or
any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment
agreement with the collector-treasurer.

As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has
met all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of
section eight B of chapter twenty-nine apply, shall have been determined to be qualified thereunder.
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7.5

7.6

Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed
forms are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form
included in the Contract Documents in such number of counterparts as the City may require.

In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the
City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing
names from a hat. The low Bidders who are under consideration will be invited to attend and observe the selection process

ARTICLE 8 - TAXES

8.1

8.2

The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its
bid. The City’s exemption Number is E-046-001-404.

ARTICLE 9 — PROPRIETARY SPECIFICATIONS

9.1

9.2

The City has used a proprietary specification to describe the supply listed in the specifications. Such specifications are
permitted under M.G.L. c. 30, §39M(b), provided that the City state in writing that use of the proprietary specification is
in its best interest and that it will accept an “equal” of the item specified. An item is considered equal if (i) it is at least
equal in quality, durability, appearance, strength, and design; (ii) will perform the intended function at least equally; and
(iii) conforms substantially, even with deviations, to the detailed requirements contained in the specifications. Bidders

wishing to provide an equal item should do so with their bids. The City shall have the sole right to determine whether or
not said item is equal.

The required determination and justification have been duly prepared, and a copy may be requested in accordance with the
Massachusetts Public Records Law, M.G.L. c. 66, §10.

END OF SECTION
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CITY OF NEWTON
DEPARTMENT OF PURCHASING

BID FORM #15-84

A The undersigned proposes to furnish all supplies accordance with the Project Manual prepared by the City entitled:

SUPPLY AND DELIVERY OF READY MIX CONCRETE

B. This bid includes addenda number(s) , , , :
C. The contract price(s) will be per the ITEM SHEETS at pp. 16-20 below.
and $
(Written word) (Numerical)

TOTAL COST (From date of contract execution through March 31, 2016.)
IMPORTANT: Award will be made to the lowest responsive and responsible bidder based on Total Cost.

*If an alternate item is being proposed, the bidder shall so indicate by providing a full description of the proposed
substitute as well as provide data sheets, catalog cuts, performance and test data, and any other information which will
support or otherwise prove equality; such proof rests entirely with the bidder. If the alternate product information (listed
above) is not provided at the time of the bid the bidder may be deemed non responsive. SAMPLE IS REQUIRED IF
BIDDING AN APPROVED EQUAL.

COMPANY NAME

D. Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments
may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for
discounted prices. Discounts will not be considered in determining the lowest responsible bidder.

Prompt Payment Discount % Days

Prompt Payment Discount % Days

Prompt Payment Discount % Days

E. The undersigned has completed and submits herewith the following documents:

O Signed Bid Form, 2 pages
0 Bidder’s Qualifications and References Form, 2 pages
0 Certificate of Non-Collusion, 1 page
0 Debarment Letter, 1 page
o0 IRS Form W-9, 1 page
O Item Sheets, 5 pages
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NOTE:

The undersigned agrees that, if selected as VVendor, s/he will within five days, Saturdays, Sundays and legal holidays
excluded, after presentation thereof by the City, execute a contract in accordance with the terms of this bid.

The undersigned hereby certifies that will comply fully with all laws and regulations applicable to awards made subject to
M.G.L. c.30B.

The undersigned further certifies under the penalties of perjury that this bid has been made and submitted in good faith
and without collusion or fraud with any other person. As used in this section the word "person” shall mean any natural
person, business, partnership, corporation, union, committee, club or other organization, entity, or group of individuals.
The undersigned further certifies under penalty of perjury that the said undersigned is not presently debarred from public
contracting or subcontracting in the Commonwealth under the provisions of M.G.L. ¢.29, §29F or any other applicable
debarment provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date

(Name of General Bidder)

BY:

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip)

(Telephone) (FAX)

(E-mail Address)

If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,
give full names and residential addresses of all partners; if an individual, give residential address if different from
business address; and, if operating as a d/b/a give full legal identity. Attach additional pages as necessary.

END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the City for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

1.

* 6.

* 8.

a ~ D

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

IS YOUR BUSINESS A MBE? YES NO WBE? YES NO or MWBE? YES NO

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:
OWNER:
CITY/STATE:
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DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #:( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City in verification of the recitals
comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

(Signature of individual)

Name of Business
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City of Newton N
Purchasing Department
Nicholas Read ¢ Chief Procurement Officer Telephone

1000 Commonwealth Avenue (617)1?796-1220
Newton Centre, MA 02459-1449 ax.

‘ (617) 796-1227
purchasing@newtonma.gov TDD/TTY

(617) 796-1089

Mayor
Setti D. Warren

Date

Vendor

Re: Debarment Letter for IFB #15-84
Dear:

As the awarded vendor on the above contract, the City requires that you provide a debarment/suspension certification
indicating that you are in compliance with the below Federal Executive Order. Certification can be done by
completing and signing this form.

Debarment:
Federal Executive Order (E.O.) 12549 “Debarment and Suspension® requires that all contractors receiving
individual awards, using federal funds, and all sub-recipients certify that the organization and its principals are
not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal
department or agency from doing business with the Federal Government.

Your signature certifies that neither you nor your principal(s) is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency.

(Name)
(Company)
(Address)
(Address)
PHONE --FAX
EMAIL
Signature Date

If you have questions, please contact me at (617) 796-1220.

Sincerely,

Nicholas Read
Chief Procurement Officer
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W-9
Form

{Rev. October 2007)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax return)

Business name, if different from above

Check appropriate box: D Individual/Sole proprietor D Corporation D Partnership
D Limited liability company. Enter the tax classification (D=disregarded entity, C=corporation, P=partnership) ™
D Other (see instructions) P

X Exempt
payee

Address (number, street, and apt. or suite no.)

Print or type

City, state, and ZIP code

Requester’s name and address (optional)

List account number(s) here (optional)

See Specific Instructions on page 2.

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number (SSN). However, for a resident
alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is
your employer identification number (EIN). If you do not have a number, see How to get a TIN on page 3.

Social security number

or

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Employer identification number

m Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. |l am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has

notified me that | am no longer subject to backup withholding, and
3. lam a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must

provide your correct TIN. See the instructions on page 4.

Sign

Signature of
Here

U.S. person P

Name
Date P

General Instructions

Section references are to the Internal Revenue Code unless
otherwise noted.

Purpose of Form

A person who is required to file an information return with the
IRS must obtain your correct taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a
resident alien), to provide your correct TIN to the person
requesting it (the requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are
waiting for @ number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.S. person, your allocable share of any partnership income from
a U.S. trade or business is hot subject to the withholding tax on
foreign partners’ share of effectively connected income.
Note. If a requester gives you a form other than Form W-9 to

request your TIN, you must use the requester’s form if it is
substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

® An individual who is a U.S. citizen or U.S. resident alien,

e A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United
States,

® An estate (other than a foreign estate), or

¢ A domestic trust (as defined in Regulations section
301.7701-7).

Special rules for partnerships. Partnerships that conduct a
trade or business in the United States are generally required to
pay a withholding tax on any foreign partners’ share of income
from such business. Further, in certain cases where a Form W-9
has not been received, a partnership is required to presume that
a partner is a foreign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership
income.

The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and avoiding withholding
on its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:

® The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X

Form W-9 (Rev. 10-2007)
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IL.

CITY OF NEWTON
SUMMARY OF WORK AND SPECIFIC REQUIREMENTS OF THE CONTRACT
FOR PUBLIC WORKS CONSTRUCTION

SUMMARY OF WORK

1.

The work under this contract consists of supplying, delivering and discharging approximately
two-thousand five hundred (2,500) cubic yards of 4,000 psi % aggregate transit-mixed cement
concrete with lampblack.

These deliveries shall be made to various construction sites located throughout the City of
Newton within twenty-four (24) hours of ordering.

2. All other work described in the Project Manual and/or shown on the Plan(s) unless specifically
indicated as not to be done.

In addition the work under the contract includes:

1. Work outside the Project Site as called for in the Project Manual and/or Plan(s) and as required for the
performance of the work.

2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site.
3. All labor, materials, tools, and equipment necessary to do all the work required for the completion of
each item as specified, which shall limited not only to the exact intent mentioned, but shall include

incidental work necessary or customarily performed for the completion of that item.

4. All items not specifically mentioned or noted in the Project Manual and/or Plan(s), but
which are obviously necessary to make a complete working installation.

The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and
all other costs connected with, or incidental to the work described.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES

Upon notification the Contractor shall commence the work specified in the Project Manual as directed by the
City. The work shall proceed in a continuous uninterrupted fashion with adequately staffed crews, in a
satisfactory manner, which will assure that the work is completed in a timely manner to the satisfaction of the
City.

The time for substantial completion pursuant to Article 2 of the Contract shall:

extend from date of contract execution through March 31, 2016. It is further understood that in
the event the term of this contract extends beyond in any calendar year, the City reserves the
right to terminate the contract if funding for its continuance is not appropriated in the succeeding

fiscal year commencing [July 1|.
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IIL.

Time is of the essence for the completion of this contract. If the Contractor fails to achieve substantial or final
completion of the Work within the time required by the contract, and unless an extension of time is granted,
the Contractor shall pay to the City as liquidated damages, the applicable amount specified in Section 2.18 of
the General Conditions for each day of delay. If different completion dates are specified in the Contract for
separate parts or stages of the work, the amount of liquidated damages shall be assessed on those parts or
stages which are delayed. To the extent that the Contractor's delay or nonperformance is excused under
another section in this Contract, liquidated damages shall not be due the City. The Contractor remains liable
for damages caused other than by delay.

INSURANCE REQUIREMENTS

The Contractor shall carry and maintain until acceptance of the work such Workmen’s Compensation,
Automobile Liability, Public Liability, Contingent Public Liability, Property Damage and Contingent Property
Damage Insurance, each including blasting coverage, as shall protect him and any sub-contractor performing
work covered by this contract from all claims and liability for damages for personal injury, including
accidental death, and for property damage which may arise from operations under this contract, whether such
operations be by himself or by any sub-contractor or by any one directly or indirectly employed by either of
them.

The City shall be named as an additional insured on such policy.
The amounts of such insurance shall be as follows:
1. Workmen’s Compensation Insurance as required by Massachusetts General Law.

2. Automobile Liability Insurance on all vehicles owned or hired for a.) Bodily Injury in an amount not
less than $500,000.00 for each occurrence, and not less than $1,000,000.00 aggregate; b.) Property
Damage in an amount not less than $250,000.00 each occurrence, and not less than $500,000.00
aggregate.

3. Public Liability Insurance and Contingent Public Liability Insurance in an amount not less than
$500,000.00 for injuries, including accidental death to any one person, and subject to the same limit
for each person, in an amount not less than $1,000,000.00 on account of one accident.

4. Property Damage Insurance and Contingent Property Damage Insurance in an amount not less than
$250,000.00 on account of one accident, and in an amount of not less than $500,000.00 on account of
all accidents.

5. General Liability Insurance shall include Contractual Liability Insurance.

Before any work is started, the successful bidder shall be required to file with the Chief Procurement Officer
certificates of insurance coverage as detailed above, with policy numbers and dates of expiration.

The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees,
servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of
services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly
or indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of
action, claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused
in whole or in part by any act or omission of the Contractor, anyone directly or indirectly employed by any of
them or anyone for whose acts any of them may be liable, regardless of whether or not it is cased in part by a
party indemnified hereunder.

END OF SECTION
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ITEM SHEET PAGE 1

The Contractor shall insert prices for each item in ink, in both words and figures, and is to show a total bid price. In the event a
discrepancy between the written words and figures, the written words shall govern. In the event an error in the bidders total bid
price, the corrected total bid obtained by the summation of the products of the unit prices multiplied by the respective quantities
shall stand as the bidder’s total bid price.

The estimated quantities shown here are based solely upon a reasonable assessment of the project parameters, thus the Contractor
is advised that the actual quantities may vary substantially as field conditions, monetary issues stemming from cost adjustments,
and/or a change in the scheduling of work may necessitate. Whether the actual quantities listed are more or less than those
estimated, the unit prices payable by the City shall be those set forth below.

NOTICE: In accordance with MGL Chapter 303 of the Acts of 2008 this bid contains a price adjustment for Fuel
(combination of Gasoline & Diesel). It is the bidder’s responsibility to familiarize themselves with these price adjustment
programs prior to entering a bid.

ESTIMATED
ITEM DESCRIPTION & BID PRICE QUANTITIES UNIT  TOTAL COST

ITEM: 0.303FC - FUEL COSTS*

* Bidder’s may elect NOT to bid the cost of fuel(s) separately, but to do so
they must insert the term N/A (i.e. Not Applicable) in all (4) entry lines of
this Item 0.303FC. This is a mandatory requirement to verify the
Contractor has waived his option to bid the cost of fuel(s) separately and has
instead elected to factor their delivery & discharge fuel costs into each one
of the separate bid price(s) of Items 1,2,3,4,5,6,7,8,9 & 10 .

The averaged
Base Price (BPF)
shown here is for
the Comparison

of Bids Only.
(See Spec. Prov.)

e Contractor’s bidding this line item must NOT include the cost of fuel in
Line Items 1,2,3,4,5,6,7,8,9 & 10.

0.303FC = total combined number of gallons of Fuel (Diesel & Gasoline) to
deliver & discharge One Load of Cement Concrete (one load = round trip):

(IN WORDS) Gallons Per Load
(IN FIGURES) Gallons Per Load $
300 Loads
( Gallons per Load) x ($ 2.189  /GALLON) x
Base Price

Per Mass Highway

For a bid to be considered responsive the Contractor MUST supply the following
information:

Address of Batching Plant:

The One —~Way shortest distance listed by Mapquest (www.mapquest.com) from
the batching plant to Newton City Hall, 1000 Commonwealth Ave., Newton
Centre, MA 02459 Miles

The City of Newton reserves the right to verify this information before and after
awarding the bid.
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ITEM SHEET PAGE 2

ESTIMATED
ITEM DESCRIPTION & UNIT COST QUANTITIES UNIT TOTAL
COST
ITEM: 0.303PC- DIFFERENTIAL FOR PORTLAND CEMENT The Base Price
(BPPC) shown
(Informational Note: One (1) Cubic Yard of 4,000 psi %" aggregate here shall be used
transit-Mix Concrete contains Three-tenths (.3) Ton of Portland to determine the
Cement) monthly price
differential
(See Spec. Prov.)
The Base Price for Portland Cement is:
$_ N/A
$ 123.78 PER  TON OF PORTLAND CEMENT
Base Price N/A N/A
Per Mass Highway
ITEM: 1-FOR THE SUPPLY & DELIVERY OF1C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK
IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *
THE SUM OF:
DOLLARS
AND CENTS
5 Delivery’ | $
$ ) PER 1C.Y. DELIVERY S
ITEM: 2-FOR THE SUPPLY & DELIVERY OF 2 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK
IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC)*
THE SUM OF:
DOLLARS
AND CENTS
% ) PER 2 C.Y. DELIVERY 5 Delivery’ | $
S
ITEM: 3 - FOR THE SUPPLY & DELIVERY OF 3 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK
IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|
THE SUM OF:
DOLLARS
AND CENTS
20 $
$ ) PER 3C.Y. DELIVERY Delivery’
S
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PAGE 3

ITEM SHEET
ESTIMATED

ITEM DESCRIPTION & UNIT COST QUANTITIES  UNIT

TOTAL COST

ITEM: 4 - FOR THE SUPPLY & DELIVERY OF 4 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

D|O NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC)*

THE SUM OF:
DOLLARS

AND CENTS

10

$ ) PER 4 CY. DELIVERY Delivery’
S

ITEM: 5 - FOR THE SUPPLY & DELIVERY OF 5C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See ltem 0.303FC) *

THE SUM OF:
DOLLARS

AND CENTS

10

$ ) PER 5C.Y. DELIVERY Delivery’
S

ITEM: 6 - FOR THE SUPPLY & DELIVERY OF 6 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See ltem 0.303FC) *

THE SUM OF:
DOLLARS

AND CENTS

$ ) PER 6 C.Y. DELIVERY 10 Delivery’

ITEM: 7 - FOR THE SUPPLY & DELIVERY OF 7 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See ltem 0.303FC) *

THE SUM OF:
DOLLARS

AND CENTS

$ ) PER 7C.Y. DELIVERY 10

Delivery’
S

Project Manual #15-84 — Supply and Delivery of Ready Mix Concrete
Page 18 of 86




ITEM SHEET PAGE 4
ESTIMATED
ITEM DESCRIPTION & UNIT COST QUANTITIES UNIT TOTAL COST
ITEM: 8 - FOR THE SUPPLY & DELIVERY OF 8 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK
IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item|
0.303FC) *
THE SUM OF:
DOLLARS
AND CENTS 10
Delivery’
8 ) PER 8 C.Y. DELIVERY s
ITEM: 9 - FOR THE SUPPLY & DELIVERY OF 9 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK
IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item|
0.303FC) *
THE SUM OF:
DOLLARS
AND CENTS 10
Delivery’
8 ) PER 9 C.Y. DELIVERY s
ITEM: 10 - FOR THE SUPPLY & DELIVERY OF 10 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK
IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item|
0.303FC) *
THE SUM OF:
DOLLARS
AND CENTS 150
Delivery’
8 ) PER 10 C.Y. DELIVERY s
ITEM: 11 - ADDED CHARGE PER C.Y. FOR 1” FIBER
REINFORCEMENT
THE SUM OF:
DOLLARS
AND CENTS
75 ‘C.Y”
8 ) PER ‘CUBIC
YARD’
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ITEM SHEET PAGE 5

ESTIMATED
ITEM DESCRIPTION & UNIT COST QUANTITIES UNIT TOTAL COST
ITEM: 12 - ADDED CHARGE PER C.Y. FOR HEAT TREATMENT
(COLD WEATHER PRE-TREATMENT)
THE SUM OF:
DOLLARS
AND CENTS
($ ) PER ‘CUBIC YARD’ 300 ‘C.Y. $
ITEM: 13 - ADDED CHARGE PER C.Y. FOR COLORING AGENT
(SCOFIELD CHROMIX ‘NAVAJO RED’ @ 5 SACKS/C.Y.)
THE SUM OF:
DOLLARS
AND CENTS
($ ) PER ‘CUBIC YARD’ 20 ‘C.Y. $
ITEM: 14 - ADDED CHARGE FOR A SATURDAY DELIVERY
THE SUM OF:
DOLLARS
AND CENTS
($ yPER  SATURDAY 15 Delivery’s $
DELIVERY
ITEM: 15 -CITY AGENT’S DISCRETIONARY FUND
FOR MIX ADJUSTMENT(S)
THE SUM OF:
THREE _THOUSAND DOLLARS
AND NO CENTS
($ 3,000.00 ) PER ALLOWANCE 1 ALL. $3,000

TOTAL COST: $

Total shall be placed in paragraph “C” of the Bid Form

END OF SECTION
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SPECIAL PROVISIONS PAGE 1

SECTION 0. 303

ITEM: 0.303FC - FUEL COSTS¥*

Description

* The Contractor may elect NOT to bid the cost of fuels separately, but to do so he must insert the
term N/A (i.e. Not Applicable) in all (4) entry lines of Item 0.303FC on |[Item Sheet 1|. This is a
mandatory requirement to verify that the Contractor has formally waived its option to bid the cost of
fuel(s) separately and has instead elected to factor the round-trip delivery & discharge fuel costs into
each one of the separate bid price(s) of Items 1,2,3,4,5,6,7,8,9 & 10.

(@) Under this item the Contractor shall be paid for all the fuel(s) consumed in the performance of this contract.

(b) The intent of this program is to maintain a reasonable and continuous parity with the regional fluctuations that may occur in the
cost of petroleum based fuel products. It is important to note that due to the numerous types of; fuel, equipment, vehicles,
programs, and efficiency factors related to each of these operational elements and therefore unique to the Contractor’s own
enterprises, that any fuel adjustments made under this item are intended only to defray and offset extraordinary market trends in
petroleum based fuel products.

(c) IMPORTANT NOTE: An adjustment to the cost of fuels may result in an increase of payment if the fuel market has
trended upward, or it may otherwise result in a decrease of payment if the fuel market has trended downward. The
supplier is also advised that in certain cases the supply vehicle will be required to make multiple stops in the course of
discharging one entire load of cement concrete for which there shall be no additional fuel cost payment.

(d) The City of Newton reserves the right, before awarding the Contract, to request from the Contractor a tabulated accounting of
the means and methods upon which the number of gallons bid per delivery and discharge was derived. The intent of this evaluation
is to preserve the fairness of this program by preventing bidders from placing an imbalanced bid that may ultimately cause
excessive financial impact to either party. These tabulations will include, but shall not be limited to, an accounting of all transport
equipment and their associated manufacturers fuel consumption rates which the Contractor/supplier intends to use to complete the
work under this contract. In the event the City of Newton, subsequent to performing an analysis, determines that the Contractor’s
bid, with regard to the consumption of fuel per round trip (with discharge), is excessive for the type transport equipment
traditionally deployed for this type of work. The City of Newton reserves the right to waive any informalities in any or all
bids, or to reject any or all bids, if it be in the public interest to do so.

(e) The Contractor shall also incorporate into their bid the amounts of fuel required for any work performed
by their subcontractors or by their vendors.

Method of Administration

(f) In accordance with Chapter 303 Acts of 2008, the City of Newton shall use the most current ‘new’ pricing of Diesel
and Gasoline fuel as thay are indicated on the Mass Highway web site at the time of advertisement.

The average of these two values (Diesel & Gasoline) shall serve as the value basis for determining the Base Price of
Fuel (BPF) at the time of the advertisement. Subsequently, during the course of the contract, the Period Price of Fuel
(PPF) shall be determined in the same manner, but at the end of each calendar month, and if the averaged Period Price
(PPF) has either increased or decreased by more than five percentage points (5%) relative to the averaged Base Price of Fuel
(BPF), then the cost of fuel(s) for the applicable calendar month shall be paid for at the adjusted rate, otherwise the cost of fuel(s)
for the applicable calendar month shall be paid for at the initial Base Price of Fuels.

The Contractor is advised to verify these value standards and citations prior to placing their bid.
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SPECIAL PROVISIONS PAGE 2

Method of Administration

(9) When a cost adjustment is applied it shall be inclusive of the five (5%) variation.

(h) Payments for fuel shall be calculated at the end of each calendar month and they shall be based upon the acceptable deliveries
of transit-Mix Concrete delivered and discharged within that particular calendar month. (Program Note: In the event a
continuous wet-pour operation spans several days but the delivery & discharge of loads is performed in two separate
months, then two separate fuel payments shall be made).

(i) Immediately upon delivery of any transit-Mix Concrete product, the Contractor shall furnish the Engineer with a computer
generated invoice that has been issued directly by the cement concrete batching plant. The invoice shall clearly show the tare
volume, type of cement concrete and the date of delivery for each load of transit-mixed cement concrete which is ultimately
delivered and discharged. The plant issued tare/volume slips are to bear the name of the vendor and shall be surrendered to the
DPW Agent-In-Charge immediately upon the delivery of the material. The City will have no obligation to pay for any
errant slips which are forwarded after the wet-pour has ceased.

(j) No upward fuel adjustment will be made for any delivery and discharge which takes place beyond the completion date
of the contract unless the Contractor’s work has been delayed due to no fault of their own (i.e. Preparation work that must be
performed by others before the Contractor can complete their own tasks in the contractually allotted time.) Any such delay must be
brought to the attention of the DPW Agent-In-Charge in a timely manner at which time the Agent shall investigate, verify, and
document the extenuating circumstances and inform the Contractor of their decision.

Method of Payment

(k) Payment formula:

BPF = The Base Price of Fuel on the bid release date (Averaged cost of Diesel & Gasoline in $/Gallon)

PPF = The Period Price of Fuel for the applicable calendar month (Averaged cost of Diesel & Gasoline in $/Gallon)
G = Gallons of fuel bid by the Contractor to Deliver & Discharge One (1) Load of concrete (Gal./ Round Trip D)
D = The total number of Delivery & Discharges in the applicable calendar month (D)

If a change in (PPF) does not exceed +/- 5% relative to the (BPF) then: (BPF) x G x D = Fuel Payment ($)

If a change in (BPF) does exceed +/- 5% relative to the (BPF) then: (PPF) x G x D = Fuel Payment (%)

Basis of Payment

* The Contractor may elect NOT to bid the cost of fuels separately, but to do so he must insert the term N/A (i.e. Not
Applicable) in all (4) entry lines of Item 0.303FC on [Item Sheet 1]. This is a mandatory requirement to verify that the
Contractor has formally waived their option to bid the cost of fuel(s) separately and has instead elected to factor their
round-trip delivery & discharge fuel costs into each one of the separate bid price(s) of Items 1,2,3,4,5,6,7,8,9 & 10.

(I) The round trip cost of fuel(s) consumed for the delivery and discharge (D) of one load of cement concrete shall be paid for
under Item 0.303FC. The cost of fuel used to complete the work under this contract shall be made in accordance with the
applicable Period Price for Diesel & Gasoline fuels as posted for each calendar month in which the work was performed. The
Contractor will be paid the contract unit price per gallon(s) of fuel consumed for each load of transit-Mix Concrete delivered and
discharged within each applicable calendar month as specified herein.

(m) The Contractor shall be responsible for disbursing fuel cost payments to their subcontractors and/or to their vendors.

(n) No payment shall be made for any fuel(s) consumed to remedy and/or to replace any deficient material supplied by the
Contractor or their subcontractors.
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SPECIAL PROVISIONS PAGE 3

SECTION 0. 303

ITEM 0.303PC - DIFFERENTIAL FOR PORTLAND CEMENT

Description

(a) Under this item a differential value shall be calculated and applied to the payment on a monthly basis. The differential value
shall be based upon the amount of Portland Cement contained in the total tare volume of cement concrete delivered and
discharged in each respective calendar month.

(b) Item 0. 303PC is to provide a structured means, whereby the cost of the Portland Cement contained in 4,000 psi

¥4 aggregate transit-mixed cement concrete is evaluated each calendar month, and under certain market conditions this value is
adjusted either upward or downwards to maintain a reasonable and continuous parity with the regional fluctuations that may
occur in the price of this commodity.

(c) IMPORTANT NOTE: An adjustment to the cost of the Portland Cement component may result in an increase of
payment if the market has trended upward, or it may otherwise result in a decrease of payment if the market for Portland
Cement has trended downward. Further, these adjustments do not compensate the Contractor for the entire cost of the
4,000 psi cement concrete products consumed in the execution of this contract but only for the monthly differential value(s)
which may occur with regard to the Portland Cement component.

Method of Administration

(d) In accordance with Chapter 303 Acts of 2008 the City of Newton shall use the most current ‘new’ pricing for Portland
Cement as indicated on the Mass Highway web site at the time of advertisement.

http://www.massdot.state.ma.us/highway/DoingBusiness WithUs/Construction/Price Adjustments.aspx

The value at the time of advertisement shall serve as the Base Price of Portland Cement (BPPC). Subsequently, and during the
course of the contract, the Period Price of the Portland Cement (PPPC) component shall be determined in the same manner and at
the end of each respective calendar month, and if the Period Price (PPPC) has either increased or decreased by more than five
percentage points (5%) relative to the Base Price (BPPC) index, then the differential cost of the Portland Cement component shall
be paid for at the adjusted rate, otherwise no adjustment shall be made.

The Contractor is advised to verify these value standards and citations prior to placing their bid.

(e) The differential value for the Portland Cement component shall be calculated at the end of each calendar month and it shall be
based upon the number of acceptable cubic yards of transit-Mix Concrete delivered and discharged within that particular calendar
month. This value shall be derived by applying a fixed factor to the tonnage of Portland Cement that is contained in a single cubic
yard of 4,000 psi ¥4 aggregate transit-mixed cement concrete. (Program Note: In the event a continuous delivery & discharge
operation spans several days but is performed in two separate months, then two separate Portland Cement calculations
shall be made.)

(f) When a cost differential is applied it shall be inclusive of the five (5%) variation.

(g) Immediately upon delivery of any transit-Mix Concrete product, the Contractor shall furnish the Engineer with a

computer generated invoice that has been issued directly by the cement concrete batching plant. The invoice shall clearly show the
tare volume, type of cement concrete and the date of delivery for each load of transit-mixed cement concrete which is
ultimately delivered and discharged. The plant issued tare/volume slips are to bear the name of the vendor and shall be
surrendered to the DPW Agent-In-Charge immediately upon the delivery of the material. The City will have no obligation
to pay for any errant slips which are forwarded after the wet-pour has ceased.
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SPECIAL PROVISIONS PAGE 4

Method of Administration (Continued)

(h) No upward Portland Cement component adjustment will be made for any delivery and discharge
which takes place beyond the completion date of the contract unless the Contractor’s work has been
delayed due to no fault of their own (i.e. Preparation work that must be performed by others before the
Contractor can complete their own tasks in the contractually allotted time.) Any such delay must be brought
to the attention of the DPW Agent-In-Charge in a timely manner at which time the Agent shall investigate,
verify, and document the extenuating circumstances and inform the Contractor of their decision.

Method of Payment

(i) Payment formula:

BPPC = The Base Price Portland Cement Cost Index on the bid release date ($/Ton of Portland Cement (P.C.)
PPPC = The Period Price for One Ton of Portland Cement for the applicable calendar month in which it was
delivered ($/Ton of P.C.)
V  =Total tare Volume 4,000 psi %" agg. cement concrete for the applicable calendar month (Cubic Yards)
.3 =Tons of Portland Cement in One (1) Cubic Yard of 4,000 psi % agg. transit-Mix Concrete
(610 1bs. P.C/C.Y.)

If a change in (PPPC) does not exceed +/- 5% relative to the (BPPC) then: No differential adjustment.

If a change in (PPPC) exceeds +/- 5% relative to the (BPPC) then:

(PPPC - BPPC) x V x .3 = Differential Value for Current Pay Period ()

Basis of Payment

() Under Item 0.303PC the differential value for Portland Cement contained in One (1) cubic yard of 4,000 psi %4”
aggregate transit-Mix Concrete used to complete the work under this contract shall be made in accordance with the
Period Price index values for Portland Cement posted for each calendar month in which the work was performed and
relative to the Base Price as specified herein. Subsequently these values shall be factored in accordance with the
above-noted formula (Par. 1).

(k) The differential value for Portland Cement shall be based upon a fixed value of Three-tenths (. 3 )Tons
Portland Cement contained in One (1) Cubic Yard of 4,000 psi ¥4’ aggregate transit-mixed cement concrete,
with said value differential being factored only on the number of Cubic Yards of Cement Concrete actually
used, verified and/or accepted by the Engineer.

(1) No adjustment shall be made for any material which is rejected or is deemed to be of an inferior quality. Nor shall
any adjustment be made for Portland Cement contained in any cement concrete material which is used to remedy
cement concrete material(s) supplied by the vendor, proven to be deficient and/or of inferior quality during or
subsequent to discharge, and contained in any work performed under this contract.

(m) The Contractor shall be responsible for disbursing the Portland Cement cost adjustments to their subcontractors
and/or to their vendors.
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SPECIAL PROVISIONS PAGE 5

SECTION 1

Standard Orders: *

Under Items 1,2,3,4,5,6,7,8,9& 10:
DO NOT include the cost of fuel(s) unless waived (See Item 0.303FC) *

Item 1 - FOR THE SUPPLY & DELIVERY OF
Item 2 - FOR THE SUPPLY & DELIVERY OF

1 C.Y. OF CEMENT CONCRETE WITH LAMPBLACK
2 C.Y. OF CEMENT CONCRETE WITH LAMPBLACK
Item 3 - FOR THE SUPPLY & DELIVERY OF 3 C.Y. OF CEMENT CONCRETE WITH LAMPBLACK
Item 4 - FOR THE SUPPLY & DELIVERY OF 4 C.Y. OF CEMENT CONCRETE WITH LAMPBLACK
Item 5 - FOR THE SUPPLY & DELIVERY OF 5 C.Y. OF CEMENT CONCRETE WITH LAMPBLACK
Item 6 - FOR THE SUPPLY & DELIVERY OF 6 C.Y. OF CEMENT CONCRETE WITH LAMPBLACK
Item7 -FOR THE SUPPLY & DELIVERY OF 7 C.Y. OF CEMENT CONCRETE WITH LAMPBLACK
Item8 -FOR THE SUPPLY & DELIVERY OF 8 C.Y. OF CEMENT CONCRETE WITH LAMPBLACK
Item 9 - FOR THE SUPPLY & DELIVERY OF 9 C.Y. OF CEMENT CONCRETE WITH LAMPBLACK
Item 10 - FOR THE SUPPLY & DELIVERY OF 10 C.Y. OF CEMENT CONCRETE WITH LAMPBLACK

Special Orders:

Item 11 - ADDED CHARGE PER C.Y. FOR 1” FIBER REINFORCEMENT

Item 12 - ADDED CHARGE PER C.Y. FOR HEAT TREATMENT COLD WEATHER PRE
TREATMENT

Item 13 - ADDED CHARGE PER C.Y. FOR COLORING AGENT SCOFIELD CHROMIX NAVAJO RED
C 5 SACKS/CY

Item 14 - ADDED CHARGE FOR A SATURDAY DELIVERY

Description

* The Contractor may elect NOT to bid the cost of fuels separately, but to do so he must insert the
term N/A (i.e. Not Applicable) in all (4) entry lines of Item 0.303FC on . This is a
mandatory requirement to verify that the Contractor has formally waived their option to bid the cost
of fuel(s) separately and has instead elected to factor their round-trip delivery & discharge fuel costs
into each one of the separate bid price(s) of Items 1,2,3,4,5,6,7,8,9 & 10.

(@) Under these items the Contractor shall be responsible for supplying, delivering and discharging, in a timely
fashion, various types of cement concrete, of various volumes, to the City of Newton Department of Public Works
project sites which will be located at multiple locations throughout the City of Newton. The supplier is further
advised that in certain cases, due to the nature of the work, the supply vehicle will be required to relocate,
and/or to make multiple stops, in the course of discharging an entire load of cement concrete.

(b) Due to the nature of this work the Contractor is advised that fifteen (15) minutes per cubic yard shall

be considered the standard typical discharge time. In the event the Contractor feels this standard has been
unreasonably exceeded then the waiting and/or discharge time period must be verified by both the DPW working
foreman and the Contractor’s driver at the time of each occurence, and so noted on the delivery slip by both parties,
and subsequently, should the vendor find it necessary to file a claim for additional compensation then the delivery slip
shall act as the documentation medium. However under no circumstances shall the City pay more than reasonable
industry rates pursuant to any such claim for extra compensation, and any such claim must be made within three (3)
days of its occurrence (Saturday, Sundays and holidays excepted).
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SPECIAL PROVISIONS PAGE 6

Description (Continued)

(c) The City will issue payments on a monthly basis, however the Contractor is to Fax all outstanding costs to the
City of Newton Department of Public Works on a weekly basis so that, subject to fuel and Portland Cement
adjustments, so that the initial encumbrance of funds for this program is not exceeded.

Materials
(d) All base cement shall be of a light grey color.
(e) All concrete shall be transit mix and shall conform to the current specifications of A.S.T.M. C-94.

(f) Cement concrete shall be air entrained conforming to the classification of concrete mixes of Division III Subsection
M4.02.00 and the current specifications of Section M4 of the Massachusetts Standard Specifications for Highways and
Bridges of 1988 Cement concrete shall have a 28 day compressive strength of 4,000 PSI using 3/4 inch aggregate,
and with an entrained air content of 7.0 + 1.0%.

(g) Lamp black: Under Item 1 thru Item 10 ordinary or emulsified Carbon Black (lampblack) shall be added at the
rate of 2 pounds per cubic yard.

(h) Fiber Reinforcement: Under Item 11 One inch (1) ProMesh® Reinforcement Fibers (or an approved equal)
shall be added to the cement concrete at a rate of one and a half (1.5) pounds per cubic yard of cement concrete or
otherwise in accordance with the manufacturers prevailing recommendations and instructions. A copy of the
manufacturer’s recommendations and instructions shall be forwarded to the City of Newton upon request and at no
extra charge

(i) Heat Treatment: Under Item 12 the base elements for ‘cold weather concrete’ shall be prepared by utilizing
heated water and/or heated aggregate (prior to cement being added) via an approved industry method so that the
combined temperature of the aggregate and water mixture is not less than seventy degrees Fahrenheit (70° F) nor more
than one hundred forty degrees Fahrenheit (140° F). Subsequently the temperature of the concrete shall not be less
than sixty degrees Fahrenheit (60° F) nor more than ninety degrees Fahrenheit (90° F) at the time of delivery and
placement. The heating shall be done in a manner to preclude the occurrence of overheated areas which might result in
damage to the materials. Any materials, and/or discharged cement concrete, containing frost, lumps and/or hardened
material shall be rejected and disposed of at the expense of the Vendor. ‘Cold weather concrete’ shall be delivered
only upon request of the City Agent and then generally only for the period of October 15 through to April 15.
Cold weather concrete shall conform to the current specifications of Section M4 of the Massachusetts Standard Speci-
fications for Highways and Bridges of 1988.

(j) Coloring Agent: Under Item 13 ‘Navajo Red’ Scofield Chromix Normal Set Coloring Agent (or an approved
equal) shall be added to a light gray cement concrete at a rate of five (5) sacks per cubic yard of cement concrete
or otherwise in accordance with the manufactures prevailing recommendations and instructions. A copy of the color
samples, and the manufacturers’ recommendations and instructions shall be forwarded to the City of Newton upon
request and at no extra charge. Further, once selected, the amount of coloring agent shall be strictly controlled and
shall be clearly noted by the plant manager on every delivery slip, so that all subsequent loads are guaranteed to be of a
uniform color. To that end all base cement materials are to be supplied with equal consistency such that, after the end
of a six month curing period, all cement concrete shall have attained a reasonably uniform appearance in the
field, and the City Agents decision shall be final. Any remedial work necessitated due to unreasonable color
variations shall be done at the Vendors expense. Further, due to the nature of this work the City may desire to
alter the proportions and/or the coloring agent. In that event any difference in price shall be paid for under
Item 15 @ CITY AGENT’S DISCRETIONARY FUND FOR MIX ADJUSTMENT(S)
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Materials (Continued)

(k) Upon delivery of each load, the City Agent shall be furnished with a plant issued invoice which clearly

states the design mix, the quantities of any admixture(s), the tare volume, and the date of batching. Any concrete mix,
which when tested on the job site is found to contain quantities of entrained air less than six (6), or more than eight (8) per
cent, and/or which yields a slump of less than three (3) inches, or greater than five (5) inches, shall be rejected and the
decision of the City Agent shall be final. However the City Agent reserves the right to change the above mix in order to
meet the required strength test.

(1) Immediately upon delivery of any transit-Mix Concrete product, the Contractor shall furnish the Engineer with a computer
generated invoice that has been issued directly by the cement concrete batching plant. The invoice shall clearly show the tare
volume, type of cement concrete and the date of delivery for each load of transit-mixed cement concrete which is ultimately
delivered and discharged. The plant issued tare/volume slips are to bear the name of the vendor and shall be surrendered to the
DPW Agent-In-Charge immediately upon the delivery of the material. The City will have no obligation to pay for any
errant slips which are forwarded after the wet-pour has ceased.

Basis of Payment:

* The Contractor may elect NOT to bid the cost of fuels separately, but to do so he must insert the term N/A (i.e. Not
Applicable) in all (4) entry lines of Item 0.303FC on . This is a mandatory requirement to verify that the
Contractor has formally waived their option to bid the cost of fuel(s) separately and has instead elected to factor their
round-trip delivery & discharge fuel costs into each one of the separate bid price(s) of Items 1,2,3,4,5,6,7,8,9 & 10.

(m) Under Items 1,2, 3, 4,5, 6,7, 8,9, and 10 the Contractor shall be paid the contract unit price per cubic yard for the cement
concrete with lampblack supplied, delivered and subsequently discharged at the construction site. These various sized loads are
to be filled, transported, and subsequently invoiced, just as they were ordered by the City Agent. The combining ‘short
loads’ to fill an order of a larger volume will not be allowed. The unit price shall include full compensation for all labor,
materials, tools, fuel *, transportation *, equipment and all incidentals necessary to provide the cement concrete under these items
and as specified herein.

(n) Under Item 11 the Contractor shall be paid an additional fee at the contract unit price per cubic yard for supplying and adding
fiber reinforcement to the cement concrete_but only when specifically ordered to do so by the City Agent. Under this item
(Item 11) the additional charge shall be computed based on the actual number of cubic yards contained in the base load as
described under Items 1 thru 10, but with said additional fees being shown as a separate entity on the invoice for
clarification purposes. The unit price shall include full compensation for all labor, materials, tools, fuel, transportation, equipment
and all incidentals necessary to provide the cement concrete additive as specified herein.

(o) Under Item 12 the Contractor shall be paid an additional fee at the contract unit price per cubic yard for providing heat
treatment(s) to the cement concrete but only when specifically ordered to do so by the City Agent. Under this item (Item 12)
the additional charge shall be computed based on the actual number of cubic yards contained in the base load as described
under Items 1 thru 10, but with said additional fees being shown as a separate entity on the invoice for clarification
purposes. The unit price shall include full compensation for all labor, materials, tools, fuel, transportation, equipment and all
incidentals necessary to provide the cement concrete pre-treatment process’ as specified herein.

(p) Under Item 13 the Contractor shall be paid an additional fee at the contract unit price per cubic yard for supplying and adding
coloring agent to the cement concrete but only when specifically ordered to do so by the City Agent. Under this item (Item
13) the additional charge shall be computed based on the actual number of cubic yards contained in the base load as
described under Items 1 thru 10, but with said additional fees being shown as a separate entity on the invoice for
clarification purposes. Further, even though the cement concrete WILL NOT be supplied with lampblack under this
program still the supply, delivery and discharge bid prices of
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Basis of Payment (Continued)

Items 1 thru 10 shall be used here to fix the base price of the order BEFORE the additional ‘colorizing’ fee is
added. The unit price shall include full compensation for all labor, materials, tools, fuel *, transportation *, equipment
and all incidentals necessary to provide the colorized cement concrete under these items and as specified herein.
Further, due to the nature of this work the City may desire to alter the proportions and/or the coloring agent. In
that event any difference in price shall be paid for under Item 15 @ CITY AGENT’S DISCRETIONARY
FUND FOR MIX ADJUSTMENT(S).

(q) Under Item 14 the Contractor shall be paid an additional flat-rate fee at the contract unit price per each delivery
made on a Saturday. This is a flat-rate unit price which shall be for full compensation of all additional charges
incurred by the Contractor for providing the personnel and equipment, as well as for all administrative costs that are
associated with Saturday deliveries.

(r) Deliveries shall arrive on-site Monday through Friday, 7:00 a.m. — 3:30 p.m.

(s) The delivery/discharge component of furnished cement concrete shall NOT include the cost of fuel, which is
to be paid separately under Item 0. 303PF UNLESS the Contractor has formally waived this option, and in
doing so has otherwise opted to include all transportation fuel costs in the separate bid price of Items
1,2,3,4,5,6,7,8,9 & 10 and has verified their choice by inserting the term N/A (i.e. Not Applicable) in all item sheet
entry lines of Item 0. 303PF (This is a mandatory requirement to verify their inclusion of fuel costs under Items
1,2,3,4,5,6,7,8,9, & 10).
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SECTION 2

ITEM 15 - CITY AGENT’S DISCRETIONARY FUND FOR MIX ADJUSTMENT(S)

Description

(a) In the event additional fees are associated with any adjustments made to the cement concrete mix at the batching
plant, such as admixtures, and/or coloring agent(s), then such additional fees shall be paid for under this item (Item
15). However no additional fees shall be paid for adjustments that HAVE NOT been specifically ordered and/or
pre-approved by the City Agent. This section is only to afford the City Agent the means by which the cement
concrete mix and/or admixtures can be easily modified at the plant as field conditions may necessitate.

(b) The total sum to be allowed for all work under this item shall be three thousand dollars ($3,000.00).
(c) All work under this item shall be paid for upon an agreed upon lump sum per adjustment prior to order.

Basis of Payment

(d) Payment for work completed under Item 15 shall be as specified above, in full or in part, as approved by the City
Agent in advance for the goods and/or services rendered.

END OF SECTION
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CITY OF NEWTON
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

1.0 DEFINITIONS

11 THE CONTRACT DOCUMENTS

The term "Contract Documents” sometimes also referred to as the "Contract"”, means the contract entered into between the City of
Newton (hereinafter "City") and the Contractor. It includes the Invitation for Bid, General Bid Form, Contract Form, these
General Conditions of the Contract, Supplements and Amendments to the General Conditions (if any), Contract Specifications,
Drawings, all addenda issued prior to execution of the contract, the Bid Bond, the Labor and Material Payment Bond, or other
assurances of completion, the applicable wage rate determinations, and other documents listed in the Agreement and modifications
issued after execution of the contract.

1.2 THE WORK

The term "Work", sometimes also referred to as the "Project”, means the construction and services required by the Contract
Documents, whether completed or partially completed, and includes all other labor, materials, equipment, and services provided or
to be provided by the Contractor to fulfill the Contractor's obligation.

1.3 OWNER

The term "Owner" is the City of Newton.

1.4 CONTRACT OFFICER

The term "Contract Officer" means the person appointed by the Owner to administer the terms of the Contract between the Owner
and the Contractor, who is also empowered to take certain actions under this Agreement.

1.5 CONTRACTOR

1.5.1  The Contractor, sometimes referred to as the General Contractor, is the person or entity identified as such throughout the
Contract Documents as if singular in number. The term Contractor means the Contractor or its authorized representative.

152 The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention. The Contractor shall
be solely responsible for and have control over construction means, methods, techniques, sequences and procedures, and for
coordinating all portions of the Work under the Contract.

1.6 SUBSTANTIAL COMPLETION

The term "Substantial Completion™ means the value of the work remaining to be performed by the Contractor is, in the estimate of
the awarding authority, less than one percent (1%) of the original contract price.

20 CONTRACT ADMINISTRATION

2.1 PRE-CONSTRUCTION CONFERENCE

2.1.1  Prior to commencement of the Work, the Contractor shall meet in conference with representatives of the Owner regarding
the Owner's requirements under the Contract for administration of the quality assurance program, safety program, labor
provisions, the schedule of work, and other Contract procedures.

2.1.2  The Contractor shall begin work upon receipt of a written Notice to Proceed from the Contract Officer or designee. The
Contractor shall not begin work prior to receiving such notice.

2.2 CONTRACT PERIOD

The Contractor shall complete all work required under this contract within the timeframe specified elsewhere in this document, or
within the time schedule established in the notice to proceed issued by the Contracting Officer.
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2.3 REJECTION OF DEFECTIVE MATERIALS AND WORK

The Owner's inspection of the Work shall not relieve the Contractor of any of its responsibilities to fulfill the Contract obligations,
and defective work shall be corrected without cost to the Owner. Unsuitable work may be rejected by the Owner, notwithstanding
that such work and materials have been previously overlooked or misjudged by the Owner and accepted for payment. If the Work
or any part thereof shall be found defective at any time before the final acceptance of the whole Work, the Contractor shall
forthwith correct such defect in a manner satisfactory to the Owner, and if any material brought upon the site for use in the Work,
or selected for the same, shall be rejected by the Owner as unsuitable or not in conformity with the Contract requirements, the
Contractor shall forthwith remove such materials from the vicinity of the Work.

2.4 CHANGES

2.4.1  All changes in the work including any increase, decrease, or other equitable adjustment in the Contract price or in the
time for performing the Contract, shall be authorized in writing by the Owner and/or Contract Officer prior to commencement.

2.5 CONTRACT PRICE

The Contract Price is stated in the Contract Form, and including authorized adjustments, is the total amount payable by the Owner
to the Contractor for performance of the Work under the Contract Documents.

2.6 APPLICATIONS FOR PAYMENT

2.6.1  Once each month, on a date established by the Owner at the beginning of the Work, the Contractor shall deliver to the
Owner an itemized Application for Payment, supported by such data substantiating the Contractor's right to payment as the Owner
may require, and reflecting a minimum of 5% retainage until the final acceptance and payment by the Owner.

2.6.2  The Owner shall make payment to the Contractor within 30 days of receipt of said application, less any applicable
retainage.

2.6.3  The Owner may make changes in any application for payment submitted by the Contractor for:
i.  Retention based on the value of its claims against the Contractor,
ii.  Retention of 5% of the approved amount of the Application for Payment.

2.7 FINAL PAYMENT

The acceptance by the Contractor of the last payment due under this Contract or the execution of the Final Certificate of
Completion, shall operate as a release to the Owner from all claims and liability related to this Contract.

2.8 GUARANTY AND WARRANTY
2.8.1 WARRANTY

The Contractor warrants to the Owner that materials and equipment furnished under the Contract will be of good quality and new
unless otherwise required or permitted by the Contract Documents, that the Work will be free from defects not inherent in the
quality required or permitted, and that the Work will conform with the requirements of the Contract Documents. Work not
conforming to these requirements, including substitutions not properly approved and authorized, may be considered defective. If
required by the Owner, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

2.8.2 GENERAL GUARANTY

If at any time during the period of one (1) year from the date of Substantial Completion of the Work to be performed under this
Contract, any part of the Work shall, in the reasonable determination of the Owner, require replacing or repairing due to the fact
that it is broken, defective, or otherwise does not conform to the Contract Documents, the Owner will notify the Contractor to
make the required repairs or replacement. If the Contractor shall neglect to commence such repairs or replacement to the
satisfaction of the Owner within ten (10) days from the date of giving or mailing such notice, then the Owner may employ other
persons to make the same. The Contractor agrees, upon demand, to pay to the Owner all amounts which the Owner expends for
such repairs or replacements. During this one year guarantee period any corrective work shall be performed in accordance with
the applicable terms of this Contract. For items of work completed after use and occupancy has been taken, the one year guarantee
shall commence at the time the Owner accepts such items. This one year guarantee shall not limit any express guaranty or
warranty provided elsewhere in the Contract.
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2.9 INSURANCE REQUIREMENTS

2.9.1  The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's
expense and shall be in full force and effect during the full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c.. 149, s. 34 and c.. 152 as amended.

COMMERCIAL GENERAL LIABILITY

Personal Injury $500,000 each occurrence
$1,000,000 aggregate
Property Damage $500,000 each occurrence

$1,000,000 aggregate

VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate

Property Damage $300,000 each occurrence
$500,000 aggregate

2.9.2 OWNER AS CO-INSURED
The Owner shall be named as additional insureds on the Contractor's Liability Policies.
2.9.3 CERTIFICATES OF INSURANCE, POLICIES

i The Contractor shall not commence the work until proof of compliance with this Section 2.9 has been furnished
to the Owner by submitting one copy of a properly endorsed insurance certificate issued by a company authorized to
write insurance in the Commonwealth. This certificate shall indicate that the contractual liability coverage is in force.

ii. The Contractor shall file the original and one certified copy of all policies with the Owner within fifteen (15)
days after contract award. If the Owner is damaged by the Contractor's failure to maintain such insurance and to so
notify the Owner, then the Contractor shall be responsible for all reasonable costs attributable thereto.

29.4 CANCELLATION

Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless written
notice thereof is given by the party proposing cancellation to the other party and Owner at least thirty days prior to the effective
date thereof, which shall be expressed in said notice.

2.10 INDEMNIFICATION

The Contractor shall take all responsibility for the Work and take all precautions for preventing injuries to persons and property in
or about the Work; shall bear all losses resulting to or on account of the amount or character of the Work. The Contractor shall
pay or cause payment to be made for all labor performed or furnished and for all materials used or employed in carrying out this
Contract. The Contractor shall assume the defense of, and indemnify and save harmless the Owner, and the Owner's officers and
agents from all claims relating to labor performed or furnished and materials used or employed for the Work; to inventions, patents
and patent rights used in and in doing the Work unless such patent infringement is due to a product or process specified by the
Owner; to injuries to any person or corporation received or sustained by or from the Contractor and any employees, and
subcontractors and employees, in doing the work, or in consequence of any improper materials, implements or labor used or
employed therein; and to any act, omission or neglect of the Contractor and any employees therein.
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2.11

BONDS

The Contractor shall provide the Owner with a performance and with a payment or labor and materials bond in the form provided

by the Owner, executed by a surety company licensed by the Commonwealth of Massachusetts' Division of Insurance. Such bond
shall be in an amount equal to at least one half of the Contract price unless otherwise stated in the Contract Documents. All bonds
shall be accompanied by a current power of attorney.

2.12

TERMINATION

2.121 TERMINATION FOR CAUSE

2122

2.13

2.131

2.13.2

2.133

2.14

2141

i. The Owner may terminate this contract for cause if it determines that any of the following circumstances have
occurred:
The Contractor is adjudged bankrupt or has made a general assignment for the benefit of its creditors.
A receiver has been appointed of the Contractor's property.
All or a part of the Work has been abandoned.
The Contractor has sublet or assigned all or any portion of the Work, the Contract, or claims thereunder,
without the prior written consent of the Owner, except as provided in the Contract.
. The Owner has determined that the rate of progress required on the project is not being met.
f.  The Contractor has substantially violated any provisions of this Contract.

cooTp

ii. The Owner may complete the Work, or any part thereof, and charge its expense of so completing the Work or
part thereof, to the Contractor.

iii. The Owner may take possession of and use any materials, machinery, implements and tools found upon the site
of said Work. The Owner shall not be liable for any depreciation, loss or damage to said materials, machinery,
implements or tools during said use and the Contractor shall be solely responsible for their removal from the Project site
after the Owner has no further use for them.

TERMINATION - NO FAULT

i In the event that this Contract is terminated by the Owner, prior to the completion of construction and
termination is not based on a reason listed in Paragraph 2.12.1, the Contractor shall be compensated for its costs
incurred on the Project, including reasonable costs of de-mobilization, covering the period of time between the last
approved application for payment and the date of termination.

ii. Payment by the Owner pursuant to Section 2.7 shall be considered to fully compensate the Contractor for all
claims and expenses and those of any consultants, subcontractors, and suppliers, directly or indirectly attributable to the
termination, including any claims for lost profits.

PERMITS, FEES, AND NOTICES

The Contractor shall secure and the Owner shall pay for the building permit, if required. The Contractor shall
coordinate all efforts required to obtain this permit. All other permits and governmental fees, licenses, and
inspections necessary for proper execution and completion of the Work shall be secured and paid for by the
Contractor.

The Contractor shall comply with and give notices required by laws, ordinances rules, regulations, and lawful
orders of public authorities bearing on performance of the Work.

If the Contractor performs Work that it knows or reasonably should know is contrary to laws, statutes,

ordinances, building codes, and rules and regulations without such notice to the Owner, the Contractor shall
assume full responsibility for such Work and shall bear the attributable costs.

SAFETY REQUIREMENTS

The Contractor shall comply with all Federal, State, and local safety laws and regulations applicable to the Work
performed under this Contract.
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2.15

2.16

2.16.1

2.17

2171

2.17.2

2.17.3

2174

2.175

2.17.6

2.18

2181

2.18.2

2.18.3

TEMPORARY HEATING

Not required; do not install Removal & Installation of Gym Flooring in any space which is not heated properly.

AVAILABILITY AND USE OF UTILITY SERVICES

The City shall make all reasonably required amounts of utilities available to the Contractor from existing outlets
and supplies, as specified in the Contract. Unless otherwise provided in the Contract, the amount of each utility
service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the City or,
where the utility is produced by the City, at reasonable rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished without charge.

DISPUTES

"Claim," as used in this section, means a written demand or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the contract. A claim arising under the Contract, unlike a claim
relating to the Contract, is a claim that can be resolved under a Contract clause that provides for the relief sought
by the claimant. A voucher, invoice, or other routine request for payment that is not in dispute when submitted
is not a claim. The submission may be converted to a claim by complying with the requirements of this section,
if it is disputed either as to liability or amount or is not acted upon in a reasonable time.

All disputes arising under or relating to this Contract, including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be resolved under this section.

All claims by the Contractor shall be made in writing and submitted to the Contract Officer for a written
decision. A claim by the City against the Contractor shall be subject to a written decision by the Contract
Officer.

The Contract Officer shall, within thirty (30) days after receipt of the request, decide the claim or notify the
Contractor of the date by which the decision will be made.

The Contract Officer's decision shall be final unless the Contractor (1) appeals in writing to a higher level in the
City, (2) refers the appeal to an independent mediator or arbitrator, or (3) files suit in a court of competent
jurisdiction. Such appeal must be made within thirty (30) days after receipt of the Contract Officer's decision.

The Contractor shall proceed diligently with performance of this Contract and/or any authorized change thereof,
pending final resolution of any request for relief, claim, appeal, or action arising under or relating to the Contract
and/or any authorized change thereof, and comply with any decision of the Contract Officer.

LIQUIDATED DAMAGES

If the Contractor fails to complete the Work within the time specified in the contract, or any extension thereof,
the Contractor shall pay to the City as liquidated damages, the sum of $250.00 for each day of delay.
Completion dates are specified in the Contract for separate phases of the work, and the amount of liquidated
damages shall be assessed on each and every phase which is delayed. In the contect of this paragraph, “delay”
means failure to provide installed and complete Removal & Installation of Gym Flooring on the date required by
Peabody Construction, who is the Owner’s Contractor for the Phase 2 Renovation project at Angier Elementary
School. To the extent that the Contractor's delay or nonperformance is excused under another section in this
Contract, liquidated damages shall not be due the City. The Contractor remains liable for damages caused other
than by delay.

If the City terminates the Contractor's right to proceed pursuant to section 2.12.1, the resulting damage will
consist of liquidated damages until such reasonable time as may be required for final completion of the Work
together with any increased costs to the City in completing the Work.

If the City does not terminate the Contractor's right to proceed, the resulting damage will consist of liquidated
damages until the Work is completed or accepted.
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3.0

3.01

3.0.2

3.1

3.2

3.3

SALES TAX EXEMPTION AND OTHER TAXES

To the extent that materials and supplies are used or incorporated in the performance of this Contract, the
Contractor is considered an exempt purchaser under the Massachusetts Sales Act, Chapter 14 of the Acts of
1966.

The Contractor shall be responsible for paying all other taxes and tariffs of any sort, related to the Work.
PROHIBITION AGAINST LIENS

The Contractor is prohibited from placing a lien on the City's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

ORDER OF PRECEDENCE

In the event of a conflict between these General Conditions and the Specifications, the General Conditions shall
prevail. In the event of a conflict between the Contract and any applicable state or local law or regulation, the
state or local law or regulation shall prevail; provided that such state or local law or regulation does not conflict
with, or is less restrictive than applicable federal law, regulation, or Executive Order. In the event of such a
conflict, applicable federal law, regulation, and Executive Order shall prevail.

EXAMINATION AND RETENTION OF CONTRACTOR'S RECORDS
The City of Newton shall, until three (3) years after final payment under this Contract, have access to and the

right to examine any of the Contractor's directly pertinent books, documents, papers, or other records involving
transactions related to this Contract for the purpose of making audit, examination, excerpts, and/or transcriptions.

END OF GENERAL CONDITIONS
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CONTRACT FORMS

The awarded bidder will be required to complete and submit documents substantially similar in form to the
following.

These forms may need to be modified on account of changed circumstances, and are provided for
informational purposes only.
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CITY - VENDOR AGREEMENT

CONTRACT NO. C-

THIS AGREEMENT made this __day of __in the year Two Thousand and Fifteen by and between the CITY OF NEWTON, a
municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter referred to as the
CITY, acting through its Chief Procurement Officer, but without personal liability to him, and hereinafter referred to as the
VENDOR.

The parties hereto for the considerations hereinafter set forth agree as follows:

PRODUCT DESCRIPTION. The Vendor agrees to furnish and to deliver to the City at such times, at such place or
places, in such manner, and in such quantities as the City may direct, and at the unit prices quoted in the Vendor's bid for
the following item or items:

SUPPLY AND DELIVERY OF READY MIX CONCRETE
CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either attached to
this Agreement or are incorporated herein by reference:
a. This CITY-VENDOR Agreement;
b. The City's Invitation For Bid #15-84 issued by the Purchasing Department;
c.  The Project Manual for Supply & Delivery of Ready Mix Concrete including the Instructions to Bidders;
General Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate Requirements and Wage Rate
Schedule(s) including any updated prevailing wage rate schedules if applicable; The Supplementary Special

Conditions; General Requirements and Project Specifications; and Drawings, if included or referenced therein;

d. Specifications, and if included or referenced therein, any Standard Terms and Conditions, Special Conditions,
Wage Rate Requirements, Wage Rate Schedule(s);

e. Addenda Number(s) ;
f.  The Bid Response of the VENDOR submitted for this Project and accompanying documents and certifications;
g. Certificate(s) of Insurance and surety bond(s), if any, submitted by the VENDOR in connection with this Project;

h. Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY after execution
of this CITY-VENDOR Agreement.

This CITY-VENDOR Agreement, together with the other documents enumerated in this Article, constitute the entire
Agreement between the CITY and the VENDOR.

PRIORITY OF DOCUMENTS. In the event of inconsistency between the terms of this CITY -VENDOR Agreement
and the Project Manual, the terms of this Agreement shall prevail.

APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated herein by
reference and the VVendor agrees to comply with same.
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VI.

VIL.

VIIL.

XI.

XIl.

X1

XIV.

CONTRACT TERM. The term of the awarded contract shall extend from contract execution through March 31,
2016. The City reserves the right to terminate this contract prior to the expiration date in the event total expenditures
reach the above stated contract total. If for any part thereof during the term of this Agreement, funds for the discharge of
the City’s obligations under this Agreement are not appropriated and authorized, or funds so appropriated and authorized
are reduced or withdrawn, then this Agreement shall terminate.

QUANTITIES. The quantities specified in the Project Manual are approximate and are based on previous consumption.
It is specifically understood the City does not agree to purchase any specific quantity, and purchases will be made to
cover actual requirements only. The City may increase or decrease the quantity of any item specified without change in
price per unit of quantity as stated in the Vendor’s Bid Response.

MATERIALS. The Vendor agrees, unless otherwise specified, that all equipment, materials and supplies furnished under
this contract are to be first quality, new and unused.

AUTHORIZATION OF AND PAYMENT FOR WORK PERFORMED. The execution of this contract does not
constitute a notice to proceed or authorization to perform work or make deliveries. No work shall be commenced or
deliveries made unless authorized by a written Purchase Order issued by the City specifying the equipment, materials or
supplies to be delivered. The Vendor will be paid following completed delivery and acceptance of the equipment,
materials or supplies ordered in accordance with the Contract. The City will use best efforts to pay within thirty (30) days
of receipt of an invoice for the delivered equipment, materials or supplies or acceptance of same whichever date is later.

CLAIMS FOR MATERIALS OR LABOR. In the event any claims have been filed with the City for material or labor
delivered or performed pursuant to this contract, the City shall be under no obligation to make any payment until such
claims are adjusted to the satisfaction of the City. Any and all liens for supplies may be paid off by the City within
twenty (20) days after the filing for record as provided by law of a notice of such liens, except where the claim on which
the lien is filed is being litigated by the Vendor, and in such case the City may pay the amount of any final judgment or
decree on any such claim. All money paid by the City in settlement of liens and claims as aforesaid, with the costs and
expenses incurred by the City in connection therewith shall be charged to the Vendor, bearing interest at the rate of six
percent (6%) per annum, and be deducted from the next payment falling due the Vendor under the terms of this contract.

UNIT PRICES. Itis agreed that the unit prices listed are maximum prices and that the City shall be entitled to take
advantage of any decreasing market conditions, decreases to be governed by the manufacturers’ price listing as might be
generally adopted in the trade, or by the same percentage that the Vendor may reduce prices to others who purchase in
similar quantities and under similar conditions.

RESPONSIBILITY FOR THE WORK/INDEMNIFICATION. In the performance of any work, including the
delivery of equipment, materials or supplies, pursuant to this Contract, the Vendor shall take all responsibility for the
work, and shall take all precautions for preventing injuries to persons and property in or about the work and shall defend,
indemnify and hold the City harmless from all loss, cost, damage or expense arising from injuries to persons or property
in or about the work. The Vendor shall be responsible for any damage which may be caused by the failure or
insufficiency of any temporary works. He shall effectively protect his work and shall be liable for all damage and loss by
delay or otherwise caused by his neglect or failure so to do.

WARRANTY. Except as may be otherwise provided in the Project Manual, the VVendor shall replace, repair or make
good, without cost to the City, any defects or faults arising within one (1) year after date of acceptance of equipment,
materials or supplies furnished hereunder (acceptance not to be unreasonably delayed) resulting from imperfect or
defective work done or materials furnished by the Vendor.

PATENT INDEMNIFICATION. The Vendor agrees to assume the defense of and shall indemnify and save harmless
the City and all persons acting for or on behalf of it from all suits and claims against them, or any of them, arising from or
occasioned by the use of any material, equipment or apparatus, or any part thereof which infringes or is alleged to infringe
on any patent rights. In case such material, equipment or apparatus, or any part thereof, in any such suit is held to
constitute infringement, the Vendor, within a reasonable time, shall at its own expense, and as the City may elect, replace
such material, equipment or apparatus with non-infringing material, equipment or apparatus, or remove the material,
equipment, or apparatus and refund the sums paid therefor.

INSPECTION. For the purposes of inspection of the equipment, materials and supplies covered by this contract, the
Vendor shall give the City free access to his works and furnish every facility for properly inspecting such equipment,
materials and supplies, and shall furnish full information, whenever requested, relating thereto. Approval by any inspector
of the City shall not relieve the Vendor from his obligation to comply in all respects with the contract.
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XV.

XVI.

XVII.

XVIII.

XIX.

XX.

ASSIGNMENT/SUB-CONTRACTING. The Vendor agrees that he will not sell, assign or transfer this Contract or any
part thereof or interest therein without the prior written consent of the City.

INSTALLATION. If any of the equipment, materials and supplies covered by this contract is to be installed by either
the Vendor or the City, the Vendor shall, upon request of the City, furnish a competent employee to supervise the
installation without expense to the City, unless otherwise provided herein. Such supervisor, or other employees furnished
by the Vendor, shall be the agents of the Vendor and not of the City, and the Vendor hereby agrees to indemnify the City
and hold it harmless from and against any and all loss, costs, damage, and expense sustained as the result of negligence or
other conduct on the part of such supervisor or employee.

TERMINATION. The City of Newton may, by written notice of default to the VVendor, terminate the whole or any part
of this Contract or any Shipping or Work Order issued pursuant thereto in any one of the following circumstances:

a. If the Vendor fails to make delivery of the equipment, goods or supplies or to perform the services within the time specified
herein or any extension thereof;

b. If the Vendor fails to perform any of the other provisions of this contract or, if in the opinion of the City, Vendor so fails to
make progress as to endanger performance of this contract in accordance with its terms, and in either of these two
circumstances does not correct such failure within thirty (30) days (or such longer period as the City may authorize in writing)
after receipt of notice from the City specifying such failure.

GOVERNING LAW. This Contract shall be governed by and construed in accordance with the laws of the
Commonwealth of Massachusetts.

SEVERABILITY. The provisions of this Contract are severable. If any section, paragraph, clause or provision of this
Contract shall be finally adjudicated by a court of competent jurisdiction to be invalid, the remainder of this Contract shall
be unaffected by such adjudication and all of the remaining provisions of this Contract shall remain in full force and
effect as though such section, paragraph, clause or provision, or any part thereof so adjudicated to be invalid, had not been
included herein, unless such remaining provisions, standing alone, are incomplete and incapable of being executed in
accordance with the intent of the parties to this Contract.

AMENDMENTS TO THIS CONTRACT. This Contract may not be amended except in writing executed in the same
manner as this CITY-VENDOR Agreement.

THIS SPACE LEFT INTENTIONALLY BLANK
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IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR

By,

Title

Print

Date

Affix Corporate Seal Here

City funds in the amount of
are available in account number

0140104-5530 -

| further certify that the Mayor, or his designee,
is authorized to execute contracts and approve
change orders.

By

Comptroller of Accounts

Date

CITY OF NEWTON

By

Chief Procurement Officer
Date
By

Commissioner of Public Works
Date

Approved as to Legal Form and Character

By.

Associate City Solicitor

Date

CONTRACT AND BONDS APPROVED

By.

Mayor or his designee

Date
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CERTIFICATE OF AUTHORITY - CORPORATE

1. | hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

2. corporation, and that

(insert the name of officer who signed the contract and bonds.)

3. is the duly elected

(insert the title of the officer in line 2)

4, of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived notice,
it was voted that

5. the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

6. ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

7. Name:

(Please print or type name in line 6)*

8. Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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CERTIFICATION OF TAX COMPLIANCE

Pursuant to M.G.L. ¢.62C, 849A and requirements of the City of Newton, the undersigned acting on behalf of the VVendor
certifies under the penalties of perjury that the Vendor is in compliance with all laws of the Commonwealth relating to taxes
including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the Vendor
has a pending abatement application or has entered into a payment agreement with the entity to which such charges were owed),
reporting of employees and Vendors, and withholding and remitting child support.*

**Signature of Individual *** \Vendor's Social Security Number

or Corporate Vendor (Mandatory) (Voluntary) or Federal Identification Number
Print Name:
By: Date:

Corporate Officer
(Mandatory, if applicable)

Print Name:

* The provision in this Certification relating to child support applies only when the Vendor is an individual.
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification.
***Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of

dollars ($ ) to be paid to the Obligee, for which payments well and truly to be made, we

bind ourselves, our respective heirs, executors, administrators, successors and assigns, jointly and severally, firmly by

these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of , 2015, for
the construction of in Newton,
Massachusetts. (Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said
contract shall pay for all labor performed or furnished and for all materials used or employed in said contract and in
any and all duly authorized modifications, alterations, extensions of time, changes or additions to said contract that
may hereafter be made, notice to the SURETY of such modifications, alterations, extensions of time, changes or
additions being hereby waived, the foregoing to include any other purposes or items set out in, and to be subject to,
provisions of M.G.L. ¢.30, 839A, and M.G.L. c.149, 8§29, as amended, then this obligation shall become null and void;
otherwise it shall remain in full force, virtue and effect. This bond shall remain in effect for one (1) year after the

PRINCIPAL has fully performed its obligations under the contract to which this Bond relates.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this  day of
2015.

PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:

Project Manual #15-84 — Supply and Delivery of Ready Mix Concrete
Page 43 of 86



CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall not
be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor and
Industries. This schedule shall continue to be the minimum rate of wages for said employees during the life of this
Contract.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by
M.G.L. c149, Sec. 34B, as amended. Such police officers shall be covered by Workmen's Compensation Insurance and
Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the
City of Newton certified payroll affidavits verifying compliance with M.G.L. ¢.149, Sec. 27, 27A and 27B. The
Contractor is obiligated to provide such records to the City directly on a weekly basis. The City may assess a penalty of
$100 for each day beyond the required submission date that such records are received, which amount shall be deducted
from any amounts to the Contractor from the City. In the event of chronic late submissions, the City shall report the same
to the Office of the Attorney General.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter.

END OF SECTION
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CHARLES D. BAKER
Gavernor

KARYNE. POLETQ

Lt. Governor

Awarding Authority:
Contract Number:

Deseription of Work:

Job Location:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
As determined by the Director under the provisions of the RONALD;T.;\::LKER, u
Massachusetts General Laws, Chapter 149, Sections 26 to 27H JBANZEILER
Acting Birestor

City of Newton
#15-84 City/Town: NEWTON
Annual Ready Mix Concrete Application

Various locations

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

+  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the
“Wage Request Number” on all pages of this schedule.

+  An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has
not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule. For CM AT RISK
projects (bid pursuant to G.L. c.1494), the eatlier of: {a) the execution date of the GMP Amendment, or (b) the bid for the first
construction scope of work must be within 90-days of the wage schedule issuance date.

+  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. ¢. 149,
§ 27. The wage schedule shall be made a part of the contract awarded for the project. The wage schedule must be posted ina
conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27. The wages listed on the
wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime
contractor, 2 filed sub-bidder, or any sub-contractor.

¢« All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice
Standards (DAS). Apprentice must keep his/her apprentice identification card on his/her person during all work fiours on the
project. An apprentice registered with DAS may be paid the lower apprentice wage rate at the applicable step as provided on
the prevailing wage schedule. If an apprentice rate is nof listed on the prevailing wage schedule for the trade in which an
apprentice is registered with the DAS, the apprentice must be paid the journcyworker's rate for the trade.

+  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction
projects. For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.
Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the
contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding
authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of: (a)
the execation date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of
construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than
these rates to covered workers. The annual update requirement is not applicable to 27F “rental of equipment” contracts.

+  Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll
reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.
Each weekly payroll repert must contain: the employee’s name, address, occupational classification, hours worked, and wages
paid. Do not submit weekly payroil reports to DLS. A sample of a payroll reporting form may be obtained at
http:/fwww.mass.gov/dols/pw.

+  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at (617) 626-6953.

+  Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Faitr Labor
Division of the office of the Attorney General at (617) 727-3465.

+  Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who
perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and

criminal penalties.

Issue Date:  03/19/20%5

Wage Request Number:  20150319-044
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Supplemental

Classification Effective Date Basc Wage Health  Pension Total Rate
Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 12/01/2014  $32.40  $9.91 $9.33 $0.00 $51.64
TEAMSTERS JOINT COUNCIL NO. 10 ZONE £
06/01/2015 $32.75 8001 $9.33 $0.00 $51.99
08/01/2015 $32.75  $1041  $9.33 $0.00 $52.49
12/61/2615 $3275  $1041  $10.08  $0.00 $53.24
06/61/2016  $33.25  $1041  $10.08  $0.00 $53.74
08/01/2016  $33.25  $10.91 $10.08  $0.00 $54.24
12/01/2016  $33.25  $10.91  $10.89  $0.00 $55.05
(3 AXLE) DRIVER - EQUIPMENT 12/01/2014 $32.47 $9.91 $9.33 $0.00 $51.71
TEAMSTERS JOGINT COUNCIL NQ. 10 ZONE A
06/01/2015 $32.82 $991  $9.33 $0.00 $52.06
08/01/2015 $32.87  $1041  $9.33 $0.00 $52.56
12/01/2015 $32.82  §1041  $10.08  $0.00 $33.31
06/01/2016  $33.32  $1041  $10.08  $0.00 $53.81
08/01/2016  $3332  $10.01  $10.08  $0.00 $54.31
[2/01/2016  $3332  $10.91  $10.89  $0.00 $55.12
(4 & 5 AXLE) DRIVER - EQUIPMENT 12/01/2014 $32.59 $9.91 $9.33 $0.00 $51.83
TEAMSTERS JOINT COUNCIL NO. 10 ZONE 4
06/01/2015 $3294  $991  $933 $0.00 $52.18
08/01/2015 $3294  $1041  $9.33 $0.00 $52.68
1210172015 $32.94  $1041  $10.08  '$0.00 $53.43
06/01/2016 $33.44  $1041  $10.08  $0.00 $53.93
08/01/2016 $3344  $1091  $10.08  $0.00 $54.43
12/61/2016 $33.44  $1091  $i089  $0.00 $55.24
ADS/SUBMERSIBLE PHL.OT 08/01/2014  $87.36  $9.80  S$I817  $0.00 $115.33
PILE DRIVER LOCAL 56 (ZONE 1}
08/01/2015 $90.51  $9.80  S$I817  $0.00 $118.48
AIR TRACK OPERATOR 12/01/2014  $3535  $7.30  S$12.95  $0.00 $55.60
LABORERS - ZONE |
06/01/2013 $36.10  $730  $1295  $0.00 $56.35
12/01/2015 $36.85  $7.30  $12.95  $0.00 $57.10
06/01/2016 $37.60  $7.30  $12.95  $0.00 $57.85
12/01/2016 $3860  $730  $1295  $0.00 $58.85
For apprentice rates sce "Apprentice- LABORER”
ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 12/01/2014  $32.48  $1040  $595 $0.00 $48.83
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
06/01/2015 $3343  $1040  $595 $0.00 $49.78
12/61/2015 $3438  $1040  $595 $0.00 $50.73
ASPHALT RAKER 12/012014  $34.85  $730  $1295  $0.00 $55.10
LABORERS - ZONE |
06/01/2015 $35.60  $7.30  $1295  $0.00 $55.85
12/01/2015 $3635  $7.30  $1295  $0.00 $56.60
06/01/2016  $37.10  $7.30  $1295  $0.00 $57.35
12/01/2016  $38.10  $730  $1295  $0.00 $58.35
For apprentice rates see "Apprentice- LABORER™
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/01/2014  $4239  $10.00  $1430  $0.00 $66.69
OPERATING ENGINEERS LOCAL 4
06/01/2015 $43.14  $1000 $1430  $0.00 $67.44
12/01/2015 $4439  $1000  $1430  $0.00 $68.69
06/01/2016 $45.14  $1000 $1430  $0.00 $69.44
12/01/2016 $4639  $10.00 $1430  $0.00 $70.69
06/01/2017 $47.39  $10.00  $1430  $0.00 $71.69
12/01/2017 $4839  $10.00  $1430  $0.00 $72.69
Issue Date:  03/19/2015 Wage Request Number: 201560319-044 Page 2 of 38
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Supplemental

Classification Effective Date  Dase Wage Ifealth  Pension Total Rate
Unemployment
For apprentice rates see " Apprentice- OPERATING ENGINEERS” .
BACKHOE/FRONT-END LOADER 12/01/2014  $4239  $10.00  $1430  $0.00 $66.69
OPERATING ENGINEERS LOCAL 4
06/01/2015 $43.14 $1000  $14.30 $0.00 $67.44
12/01/2015 $44.39 $10.00  $1430 $0.00 $68.69
06/01/2016 $45.14 $10.60  $14.30 $0.00 $69.44
12/01/2016 $46.39 $10.00  $1430 $0.00 $70.69
06/01/2017 $47.39 $10.00  $14.30 $0.00 $71.69
12/0172017 $48.39 $10.00  $14.30 $0.00 372.69
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 12/01/2014  $3485  §730  $1295  $0.00 $55.10
LABORERS - ZONE 1
06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $6.00 $58.35
For apprentice rates see "Apprentice- LABORER™
BLOCK PAVER, RAMMER / CURB SETTER 12012014 $3535  $7.30  $1295  $0.00 $55.60
LABORERS - ZONE |
06/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
12/01/2015 $36.85 $7.30 $12.95 $0.00 $57.10
06/01/2016 $37.60 $7.30 $12.95 $0.00 $57.85
12/08/2016 $38.60 $7.30 $12.95 $0.00 $58.85
For apprentice rates see "Apprentice- LABORER”
BOILER MAKER 01/01/2010 $37.70  $697  $1L.13  $0.00 $55.85
BOIERMAKERS LOCAL 29
Apprentice - BOILERMAKER - Local 29
Lffective Date - 01/01/2010 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $24.51 $6.97 $11.18 $0.00 $42.66
2 65 $24.51 $6.97 $11.18 $0.00 $42.66
3 70 $26.39 $6.97 $11.18 $0.00 $44.54
4 75 $28.28 $6.97 $11.18 $0.00 $46.43
3 80 $30.16 $6.97 $11.18 $0.00 $48.31
6 85 $32.05 $6.97 $11.18 $0.00 $50.20
7 20 $33.93 $6.97 $11.18 $0.00 $52.08
8 95 $35.82 $6.97 $11.13 $0.00 $53.97
Notes: |
I_______——v—_———‘———_—mwm_——————‘—.—.——.{
Apprentice to Journeyworker Ratio:1:5
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 02/01/2015 $48.96  $10.18  $18.50  $0.00 $77.64
WATERPROOFING)
BRICKLAYERS LOCAL 3 (NEWTON) 08/01/2015 $49.86 $10.18  318.57 $0.00 $78.61
02/01/2016 $50.43 $10.18  $18.57 $0.00 $79.18
08/01/2016 $51.33 $10.18  $i8.65 $0.00 $80.16
02/01/2017 $51.90 $10.18  $18.65 $0.00 $80.73
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Supplemental

Classification Effective Date Base Wage Health  Pension Total Rate
Unemployment
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Newton
Effective Date -  02/01/2015 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 30 $24.48 $10.18 $18.50 $0.00 $53.16
2 60 $29.38 $10.18 $18.50 $0.00 $58.06
3 70 $3427 $10.18 $18.50 $0.00 $62.95
4 30 $39.17 $10.18 $18.50 $0.00 $67.85
5 90 $44.06 $10.18 $18.50 $0.00 $72.74
Effective Date - 08/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $24.93 $10.18 $18.57 $0.00 $53.68
2 60 $29.92 $10.18 $18.57 $0.00 $58.67
3 70 $34.90 $10.18 $18.57 $0.00 $63.65
4 30 $39.89 $10.18 $18.57 $0.00 $68.64
5 90 $44.87 $10.18 $18.57 $0.00 $73.62
Nows T T T [
i_.____.._._.__.———____.___.__._.._—_—_.—_.———_—__.um_——[
Apprentice to Journeyworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 12/01/2014  $41.99  $10.00  $1430  $0.00 $66.29
OPERATING ENGINEERS LOCAL 4
06/01/2015 $42.73 $10.00  $14.30 $0.00 $67.03
12/01/2015 $43.97 $10.00  $14.30 $0.00 $68.27
06/01/2016 $44.72 $10.00  $14.30 $0.00 $69.02
12/01/2016 $45.95 $10.00  $14.30 $0.00 $70.25
06/01/2017 $46.94 $10.00  $14.30 $0.00 $71.24
12/01/2017 $47.93 $10.00  $i4.30 $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
CAISSON & UNDERPINNING BOTTOM MAN 12/012014  $3570  $7.30  $i3.15  $0.00 $56.15
LABORERS - FOUNDATION AND MARINE
06/01/2015 $36.45 $7.30 $13.15 $0.00 $56.90
12/01/2015 $37.20 $7.30 $13.15 $0.00 $57.65
06/01/2016 $31.95 $7.30 $13.15 $0.00 $58.40
12/01/2016 $38.95 $7.30 $13.15 $0.00 $59.40
For apprentice rates sce "Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 12/01/2014  $34.55  $7.30  $I13.15  $0.00 $55.00
LABORERS - FOUNDATION AND MARINE
06/01/2015 $35.30 $7.30 $13.15 $0.00 $55.75
12/01/2015 $36.05 $7.30 $13.15 $0.00 $56.50
06/01/2016 $36.80 $7.30 $13.15 $0.00 $57.25
12/012016 $37.80 $7.30 $13.15 $0.00 $58.25
For apprentice rates see "Apprentice- LABORER"
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
Unemployment
CAISSON & UNDERPINNING TOP MAN 12/01/2014  $3455  $730  SI315  $0.00 $55.00
LABORERS - FOUNDATION AND MARINE
06/01/2015 $35.30 $7.30 $13.15 $0.00 $55.75
12/01/2015 $36.05 $7.30 $13.15 $0.00 $56.50
06/01/2016 $36.80 $7.30 $13.15 $0.00 $57.25
12/01/2016 $37.80 $7.30 $13.15 $0.00 $358.25

For apprentice rates se¢ "Apprentice- LABORER”

CARBIDE CORE DRILL OPERATOR 12/01/2014 $34.85  $730  $1295  $0.00 $55.10
LABORERS - ZONE 1

06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 - 81295 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

CARPENTER 03/01/2015  $3575  $9.80  $1648  $0.00 $62.03
CARPENTERS -ZONE 2 (Eastern Massachusetts)

Apprentice - CARPENTER - Zone 2 Eastern MA
Effective Date «  03/01/2015

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.88 $9.80 $1.63 $0.00 $29.31
2 60 $21.45 $9.80 $1.63 $0.00 $32.88
3 70 $25.03 $9.80 $11.59 $0.00 $16.42
4 75 $26.81 $9.80 $11.59 $0.00 $48.20
5 80 $28.60 $9.80 $13.22 $0.00 $51.62
6 80 $28.60 $9.80 $13.22 $0.00 $51.62
7 90 $32.18 $9.86 $14.85 $0.00 $56.83
3 90 $32.18 $9.80 $14.85 $0.00 $56.83

Mo *'

CEMENT MASONRY/PLASTERING 01/01/2015 $4490  $1090 $1871  $1.30 $75.81
BRICKIAYERS LOCAL 3 (NEWTON)

07/01/2015 $45.82 $10.90 $18.71 $1.30 $76.73
01/01/2016 $46.44 $10.90  $18.71 $1.30 $77.35
Issue Date:  03/19/2015 Wage Request Number: 20150319-044 Page 5 of 38
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Supplemental

Classification Effective Date  Base Wage Health  Pension Total Rate
Unemployment
Apprentice- CEMENT MASONRY/PLASTERING - Eastern Mass (Newton)
Effective Date -  01/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.45 $10.90 $12.21 $1.30 $46.86
2 60 $26.94 $10.90 $13.71 $1.30 $52.85
3 65 $29.19 . $10.90 $14.71 $1.30 $56.10
4 70 $31.43 $10.90 $15.71 $130 $59.34
$ 75 $33.68 $10.90 $16.71 $1.36 $62.59
6 30 $35.92 $10.90 $17.71 $1.30 $65.83
7 90 $40.41 $10.90 $18.71 $1.30 $71.32
Effective Date - 07/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.91 $10.90 $12.21 $1.30 $47.32
2 60 $27.49 $10.90 $13.71 $1.30 $53.40
3 65 $29.78 $10.90 $14.71 $1.30 $56.69
4 70 $32.07 $10.90 $15.71 $1.30 $59.98
5 75 $34.37 $10.90 $16.71 $1.30 $63.28
6 30 $36.66 $10.90 $17.71 $1.30 $66.57
7 90 $41.24 $10.50 $18.71 $1.30 $72.15
____________________________ -
|Notcs: I
| Steps 3,4 are 500 hrs. All other steps are 1,000 hrs, |
e s s e e — —— — — —— T,y Tttt ke u e M — — — — — — et e
Apprentice to Journeyworker Ratio:1:3
CHAIN SAW OPERATOR 12/01/2014  $3485  $7.30  $1295  $0.00 $55.10
LABORERS - 7ONE |
06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/0172016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/01/2014  $4339  $10.00  $1430  $0.00 $67.69
OPERATING ENGINEERS LOCATL 4
06/01/2015 $44.14 $10.00 $14.30 $0.00 $68.44
12/01/2015 $45.39 $10.00  $14.30 $0.00 $69.69
06/01/2016 $46.14 $10.00 51430 $0.00 $70.44
12/01/2016 $47.39 $10.00 31430 $0.00 $71.69
06/01/2017 $48.39 $10.00  $14.30 $0.00 $72.69
12/01/2017 $49.39 $10.00 $14.30 $0.00 $73.69
For apprentice rates sce "Apprentice- OPERATING ENGINEERS"
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Supplemental

Classification Effcctive Date  Base Wage Health  Pension Total Rate
Unemployment
COMPRESSOR OPERATOR 12/01/2014  $2940  $1000  $1430  $0.00 $53.70
OPERATING ENGINEERS LOCAL 4
06/01/2015 $29.92 $10.00  $14.30 $0.00 $54.22
12/01/2015 $30.79 $10.00  $14.30 $0.00 $55.09
06/01/2016 $31.31 $10.00 $14.30 $0.00 $55.61
12/01/2016 $32.18 $10.00 $14.30 $0.00 $56.48
06/01/2017 $32.87 $10,00  $1430 $0.00 $57.17
12/01/2017 $33.56 $10.00  $1430 $0.00 $57.86
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DELEADER (BRIDGE) 010172015  $47.66  $7.85  $16.10  $0.00 $71.61
PAINTERS LOCAL 35 - ZONE 2
07/01/2015 $48.56 $7.85 $16.10 $0.00 $72.51
01/01/2016 $49.51 $7.85 $16.10 $0.00 $73.46
07/01/2016 $50.46 $7.85 $16.10 $0.00 $74.41
01/01/2017 $51.41 $7.85 $16.10 $0.00 $75.36
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 01/01/2015 Supplemental
Step  percent Apprentice Base Wage Heaith Pension Unemployment Total Rate
l 50 $23.83 $7.85 $0.00 $0.00 $31.68
2 55 $26.21 37.85 $3.66 $0.00 $37.72
3 60 $28.60 $7.85 $3.99 $0.00 $40.44
4 63 $30.98 $7.85 $4.32 $0.00 $43.15
5 70 $33.36 $7.85 $14.11 $0.00 $55.32
6 75 $35.75 $7.85 $14.44 $0.00 $58.04
7 80 $38.13 $7.85 $14.77 $0.00 $60.75
8 9 $42.89 $7.85 $15.44 $0.00 $66.18
Effective Date -  07/01/2015 Supplementat
Step  percent Apprentice Base Wage Health Pension ~ Unemployment Total Rate
1 50 $24.28 $7.85 $0.00 $0.00 $32.13
2 55 $26.71 $7.85 $3.66 $0.00 $38.22
3 60 $29.14 $7.85 $3.99 $0.00 $40.98
4 65 $31.56 $7.85 $4.32 $0.00 $43.73
5 70 $33.99 $7.85 $14.11 $0.60 $55.95
6 75 $36.42 $7.85 $14.44 $0.00 $58.71
7 80 $38.85 $7.85 $14.77 $0.00 $61.47
8 90 $43.70  $7.85 $15.44 $0.00 $66.99
[Notes: w”|
| Steps are 750 hrs. |
T — —— —— —— ki, it bt it i, Mttt M, s s — ———  — — — — — — ——rs | m— — — — — —
Apprentice to Journeyworker Ratioz1:1
DEMO: ADZEMAN 12012014 $3475  $730  $1295  $0.00 $55.00
LABORERS - ZONE |
06/01/2015 $35.50 $7.30 $12,95 $0.00 $55.75
12/01/2015 $36.25 $7.30 31295 $0.00 $56.50
For apprentice rates see "Apprentice- LABORER"”
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Classification Effective Date Dase Wage Health Pension iul)plﬂ."e"m . Total Rate
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/01/2014  $3575  $7.30  $1295  $0.00 $56.00
LABORERS - ZONE 1
06/01/2015 $3650  $7.30 $12.95  $0.00 $56.75
12/01/2015 $3725  $7.36 $12.95  $0.00 $57.50
For apprentice rates se¢ "Apprentice- LABORER”
DEMO: BURNERS 12/01/2014  $3550  $7.30  $1295  $0.00 $55.75
LABORERS - ZONE 1
06/01/2015 $3625  $7.30 $12.95  $0.00 $56.50
12/01/2015 $37.00  $7.30 $12.95  $0.00 $57.25
For apprentice rates see "Apprentice- LABORER™
DEMO: CONCRETE CUTTER/SAWYER 120172044 $3575  $7.30 51295 $0.00 $56.00
LABORERS - ZONE 1
96/01/2015 $36.50  $7.30 $12.95  $0.00 $56.75
12/01/2015 $37.25  $7.30 $12.95  $0.00 $57.50
For apprentice rates se¢ “Apprentice: LABORER™
DEMO: JACKHAMMER OPERATOR 12/01/2014 $35.50  $7.30 $12.95  $0.00 $55.75
LABORERS - ZONE 1
06/01/2015 $3625  $7.30 $12.95  $0.00 $56.50
12/01/2015 $37.00  $7.30 $12.95  $0.00 $57.25
For apprentice rates see "Apprentice- LABORER”
DEMO: WRECKING LABORER 12/01/2014  $3475  $730  $1295  $0.00 $55.00
LABORERS - ZONE 1
06/01/2015 $3550  $7.30 $12.95  $0.00 $55.75
12/01/2015 $3625  $7.30 $12.95  $0.00 $56.50
For apprentice rates see "Apprentice- LABORER”
DIRECTIONAL DRILL MACHINE OPERATOR 12/01/2014  $41.99  $10.00  $1430  $0.00 $66.29
OPERATING ENGINEERS LOCAL 4
06/01/2015 $42.73  $10.00  $1430  $0.00 $67.03
12/01/2015 $43.97  $10.00 $1430  $0.00 $68.27
06/01/2016 $4472  $10.00 $1430  $0.00 $69.02
12/0172016 $4595  $10.00 $1430  $0.00 $70.25
06/01/2017 $46.94  $10.00 $1430  $0.00 $71.24
120012017 $47.93  $1000  $1430  $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
DIVER 08/01/2014  $5824  $9.80  $18.17  $0.00 $86.21
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2015 $60.34  $9.80 $18.17  $0.00 $88.31
DIVER TENDER 08/01/2014  $41.60  $9.80  $18.17  $0.00 $69.57
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2015 $43.10  $9.80 $18.17  $0.00 $71.07
DIVER TENDER (EFFLUENT) 08/01/2014 $62.40 $9.80 $18.17  $0.00 $90.37
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2015 $64.65  $9.80 $18.17  $0.00 $92.62
DIVER/SLURRY (EFFLUENT) 08/01/2014  $87.36  $9.80  $18.17  $0.00 $115.33
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2015 $90.51 $9.80 $18.17  $0.00 $118.48
DRAWBRIDGE OPERATOR (Construction) 03/01/2015 $45.17 $13.00 $15.40 $0.00 $73.57
ELECTRICIANS LOCAL 103
09/01/2015 $46.13 $13.00 $1543  $0.00 $74.56
03/01/2016 $47.08  $13.00 $1546  $0.00 $75.54
For apprentice rates see "Apprentice- ELECTRICIAN"
ELECTRICIAN 03/01/2015 $45.07  $13.00 $1540  $0.00 $73.57
ELECTRICIANS LOCAL 103
09/01/2015 $46.13 $13.00  $1543  $0.00 $74.56
03/01/2016 $47.08 $13.00 $1546  $0.00 $75.54
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Supplemental

Classification Effective Date  Base Wage Health  Pension Unemployment Total Rate
Apprentice - ELECTRICIAN - Local 103
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 40 $18.07 $13.00 $0.54 $0.00 $31.61
2 40 $18.07 $13.00 $0.54 $0.00 $31.61
3 45 $2033 $13.00 $11.64 $0.00 $44.97
4 45 $20.33 $13.00 $11.64 $0.06 $44.97
5 50 $22.59 $13.00 $11.98 $0.00 $47.57
6 55 $24.84 $13.60 $12.33 $0.00 $50.17
7 60 $27.10 $13.00 $12.66 $0.00 $52.76
8 65 $29.36 $13.00 $13.01 $0.00 $55.37
9 70 $31.62 $13.00 $13.35 $0.00 $57.97
07 $33.88 $13.00 $13.70 $0.06 $60.58
Eﬂ‘ecti-ve Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $18.45 $13.00 $0.55 $0.00 $32.00
2 40 $18.45 $13.00 $0.55 $0.00 $32.00
3 45 $20.76 $13.00 $11.65 $0.00 $45.41
4 45 $20.76 $13.00 $11.65 $0.00 $45.41
5 50 $23.07 $13.00 $11.99 $0.00 $48.06
6 55 $25.37 $13.00 $12,34 $0.00 $50.71
7 60 $27.68 $13.00 $12.68 $0.00 $53.36
8 65 $29.98 $13.00 $13.03 $0.00 $56.01
9 70 $32.29 $13.00 $13.37 $0.00 $58.66
10 7 $34.60 $13.00 $13.72 $0.00 $61.32
Notes:: T _E
| App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80 |
Lprpp_rzn—tﬁc mn-u;n—e?v;l—'—l;e;—ﬁa—ﬁ;ﬂ:a;‘;" ——————————————————
ELEVATOR CONSTRUCTOR 0LO1/2012  $5245  $878  $6.96 $0.00 $68.19
ELEVATOR CONSTRUCTORS LOCAL 4
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Supplemental Total Rate

Classification Effective Date Base Wage Ilealth Pension
Unemployment

Apprentice - ELEVATOR CONSTRUCTOR - Local 4
Effective Date - 01/01/2012

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 30 $26.23 $8.78 $0.00 $0.00 $35.01
2 55 , $28.85 $8.78 $6.96 $0.00 $44.59
3 65 $34.09 $8.78 $6.96 $0.00 $49.83
4 70 $36.72 $8.78 $6.96 $0.00 $52.46
5 30 $41.96 $8.78 $6.96 $0.00 $57.70

|N0tcs: I
| Steps -2 are 6 mos.; Steps 3-5 are 1 year

ELEVATOR CONSTRUCTCR HELPER 01/01/2082  $38.59  $8.78  $6.96 $0.00 $54.33
ELEVATOR CONSTRUCTORS LOCAL 4

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR 12/61/2014  $3485  $730 81295 $0.00 $55.10
LABORERS - ZONE }
06/61/2013 $35.60 $7.30 $12.95 $6.00 $55.85
12/012015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER”
FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 11/01/2014  $39.59  $1000 $1418  $0.00 $63.77
OPERATING ENGINEERS LOCAL 4
05/01/2015 $40.32 $10.00 $14.18 $0.00 $64.50
11/01/2015 $40.96 $10.00 $14.18 $0.00 $65.08
05/01/2016 $41.79 $10.00  $14.18 $0.00 $65.97
11/01/2016 $42.38 $10.00  $14.18 $0.00 $66.56
05/01/2017 $43.26 $10.00  314.18 30.00 $67.44
11/01/2017 $43.99 $10.00  $14.18 $0.00 $68.17
05/01/2018 $44.70 $10.00  $14.18 $0.00 $68.83
For apprentice rates sce "Apprentice- OPERATING ENGINEERS™
FIELD ENG.PARTY CHIEF-BLDG,SITE, HVY/HWY 11/01/2014 $41.02 $16.00  $14.18 $0.00 $65.20
OPERATING ENGINEERS LOCAL 4
05/01/2615 $41.75 $10.00  $14.18 $0.00 $65.93
11/01/2015 $42.34 $10.00 $14.18 $0.00 $66.52
05/01/2016 $43.23 $10.00 $14.18 $0.00 $67.41
11/01/2016 $43.83 $10.00 $14.18 $0.00 $68.01
05/01/2017 $44.72 $10.00 $14.18 $0.00 $68.90
11/01/2017 $45.45 $10.00 $14.18 $0.00 $69.63
05/01/2018 $46,17 $10.00 $14.18 $0.00 $70.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS™
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Supplemental

Classification Effective Date  Base Wage Health  Pension Total Rate
Unemployment
FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 11/01/2014 $21.35 $10.00  $14.18 $0.00 $45.53
OPERATING ENGINEERS LOCAL 4
05/01/2015 $21.78 $10.00  $14.18 $0.00 $45.96
11/01/2015 $22,12 $10.00  $14.18 $0.00 $46.30
05/01/2016 $22.64 $10.00  $14.18 $0.00 $46.82
11/01/2016 $22.99 $10.00  $14.18 $0.00 $47.17
05/01/2017 $23.52 $10.00  $14.18  $0.00 $47.70
11/01/2017 $23.94 $10.00 51418 $0.00 $48.12
05/01/2018 $24.37 $1000 $14.18 $0.00 $48.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
FIRE ALARM INSTALLER 03/012015  $4517  $13.00 $1540  $0.00 $73.57
ELECTRICIANS LOCAL 103
09/01/2015 $46.13 $13.00 $1543 $0.00 $74.56
03/01/2016 $47.08 $13.00  $15.46 $0.00 $75.54
For apprentice rates see "Apprentice- ELECTRICIAN"
FIRE ALARM REPAIR / MAINTENANCE 03/01/2015  $33.88  $13.00 $13.70  $0.00 $60.58
LociL 103  COMMISSIONING areCrICLANS 09/012015  $34.60  $13.00 S$1372 5000 $61.32
03/01/2016 $35.31 $13.00  S13.74 $0.00 $62.05
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"
FIREMAN (ASST. ENGINEER) 12/01/2014 $3533  $1000 51430  $0.00 $59.63
OPERATING ENGINEERS LOCAL 4
06/01/2015 $35.95 $10.00  $14.30 $0.00 $60.25
12/01/2015 $37.00 $10.00  $14.30 $0.00 $61.30
06/01/2016 $37.62 $10.00  $14.30 $0.00 $61.92
12/01/2016 $38.66 $10.00  $14.30 $0.00 $62.96
06/01/2017 $39.50 $10.00  $14.30 $0.00 $63.80
12/01/2017 $40.33 $10.00  $14.30 $0.00 $64.63
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FLAGGER & SIGNALER 12/01/2014  $2050  $7.30  $1295  $0.00 $40.75
LABORERS - ZONE 1
06/01/20%5 $20.50 $7.30 $12.95 $0.00 $40.75
12/01/2015 $20.50 $7.30 $12.95 $0.00 $40.75
06/01/2016 $20.50 $7.30 $12.95 $0.00 $40.75
12/01/2016 $20.50 $7.30 $12.95 $0.00 $40.75
For apprentice rates see "Apprentice- LABORER"
FLOORCOVERER 09/01/2014  $40.40  $9.80  $17.21  $0.00 $67.41
FLOORCOVERERS LOCAL 2168 ZONE f
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Supplemental

Classification Effective Date  Base Wage Health Pension Total Rate
Unemployment
Apprentice - FLOORCOVERER - Local 2168 Zone |
Effective Date - 09/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 50 $20.20 $9.80 $1.79 $0.00 $31.79
2 55 $22.22 39.80 $L79 $0.00 $33.81
3 60 $24.24 $9.80 $11.84 $0.00 $45.88
4 65 $26.26 $9.80 $11.84 $0.00 $47.90
5 70 $28.28 $9.80 $13.63 $0.00 $51.71
6 75 $30.30 $9.30 $13.63 $0.00 $53.73
‘ 7 %0 $32.32 $9.80 $15.42 $0.00 $57.54
3 85 $34.34 $9.80 $15.42 $0.00 $59.56
____________________________ -
Notes [
; Steps are 750 hrs. {
ikl M Sl bt LGS —  — — W s e o e et v o W———e  — T— —— — — —
Apprentice to Journeyworker Ratio:E:1
FORK LIFT/CHERRY PICKER 12612014 $4239  §10.00 $1430  $0.00 $66.69
OPERATING ENGINEERS LOCAL 4
06/61/2015 $43.14 $10.00  $14.30 $0.00 $6744
12/61/2015 $44.39 $10.00  $14.30 $0.00 $68.69
06/61/2016 $45.14 $10.00  $1430  $0.00 $69.44
12/01/2016 $46.39 $10.00  $14.30 $0.00 $70.69
06/61/2017 $47.39 $10.00  $14.30 $0.00 $71.69
12/61/2017 $48.39 $10.00  $14.30 $0.00 $72.69
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
GENERATOR/LIGHTING PLANT/HEATERS 120112014 $2940  $10.00 $1430  $0.00 $53.70
QPERATING ENGINEERS LOCAL +4
06/61/2015 $29.92 $10.00 31430 $0.00 $54.22
12/61/2015 $30.79 $10.00  $14.30 $0.00 $55.09
06/01/2016 $31.31 $10.00  $1430 $0.00 $55.61
12/01/2016 $32.18 $10.00  $14.30 $0.00 $56.48
06/61/2017 $32.87 $10.00  $14.30 $0.00 $57.17
12/61/2017 $33.56 $10.00  $14.30 $0.00 $57.86
For apprentice rates se¢ "Apprentice- OPERATING ENGINEERS”
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 01/01/2015 $37.16 $7.85 $16,10 $0,00 $61.11
SYSTEMS)
GLAZIERS LOCAL 35 (TONF 3) 07/61/2015 $38.06 $7.85 $16.10 $0.00 $62.01
01/¢1/2016 $39.01 $7.85 $16.10 $0.00 $62.96
07/61/2016 $39.96 $7.85 $16.10 $0.00 $63.91
01/01/2017 $40.91 $7.85 $16.10 $0.00 $64.86
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Supplemental Total Rate

Classificati i § Pensi
assification Effective Date  Base Wage Health ension Unemployment

Apprentice - GLAZIER - Local 35 Zone 2
Effective Date-  01/01/2015

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Totai Rate
1 50 $18.58 $7.85 $0.00 $0.00 $26.43
2 55 $20.44 $7.85 $3.66 $0.00 $31.95
3 60 , $22.30 $7.85 $3.99 $0.00 $34.14
4 65 $24.15 $7.85 $432 $0.00 $3632
5 70 $26.01 $7.85 $14.11 $0.00 $47.97
6 75 $27.87 $7.85 $14.44 $0.00 $50.16
7 30 $29.73 $7.85 $14.77 $0.00 $52.35
8 90 $33.44 $7.85 $15.44 $0.00 $56.73
Effective Date-  07/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
i 50 $19.03 $7.85 $0.00 $0.00 $26.88
2 55 $20.93 $7.85 $3.66 $0.00 $32.44
3 60 $22,84 $7.85 $3.99 $0.00 $34.68
4 63 ‘ $24.74 $7.85 $4.32 $0.00 $36.91
5 70 $26.64 $7.85 $14.11 $0.00 $48.60
6 75 $28.55 $7.85 $1d.4d $0.00 $50.84
7 30 $30.45 $7.85 $14.77 $0.00 $53.07
8 90 $34.25 $7.85 $1544 . $0.00 $57.54
____________________________ —
|Notes |
' Steps are 750 hrs. |
"Apprentice fo Journeyworker Ratisisl T T T T
HOISTING ENGINEER/CRANES/GRADALLS 12/01/2034  $4239  $10.00  $14.30  $0.00 $66.69
OPERATING ENGINEERS LOCAL 4 06/01/2015  $43.14  $10.00  S$1430  $0.00 $67.44
12/01/2015  $4439  $10.00  $1436  $0.00 $68.69
06/01/2086  $45.14  $10.00  S$1430  $0.00 $69.44
12/01/2016  $4639  $10.00  $1430  $0.00 $70.69
06/01/2087  $4739  $10.60  S1430  $0.00 $71.69
12/01/2017  $4839  $10.00  $1430  $0.00 $72.69
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Project Manual #15-84 — Supply and Delivery of Ready Mix Concrete
Page 57 of 86




Classification Effcetive Date  Base Wage Health  Pension Supplemental gy Rage

Unemployment

Apprentice - OPERATING ENGINEERS - Local 4

Effective Date - 12/01/2014 Supplemental

Step  percent Apprentice Base Wage Heaith Pension  Unemployment Total Rate
1 55 $2331 $10.00 $0.00 $0.00 $33.31
2 60 $25.43 $10,00 $14.30 $0.00 $49.73
3 65 $27.55 $10.00 $14.30 .$0.00 $51.85
4 70 $29.67 $10.00 $14.30 $0.00 $53.97
5 75 $31.79 $10.00 $14.30 $0.00 $56.09
6 80 $33.91 $10.00 $14.30 $0.00 $58.21
7 85 $36.03 $10.00 $14.30 $0.00 $60.33
8 90 $38.15 $10.00 $14.30 $0.00 $62.45

Effective Date - 06/01/2015 Supplemental

Step  percent Apprentice Base Wage Heaith Pension Unemployment Totat Rate
1 55 $23.73 $10.00 $0.00 $0.00 $33.73
2 60 $25.88 $10.00 $14.30 $0.00 $350.18
3 65 $28.04 $10.00 $14.30 $0.00 $52.34
4 70 $30.20 $10.00 $14.30 $0.00 $54.50
5 75 $32.36 $10.00 $14.30 $0.00 $56.66
6 80 $34.51 $10.00 $14.30 $0.00 $58.81
7 85 $36.67 $10.00 $14.30 $0,00 $60.97
8 90 $38.83 $10.00 $14.30 $0.00 $63.13

Notess T T T T T T 7

HVAC (DUCTWORK) 02/01/2015  $43.28  $1020  $20.34  §2.22 $76.24
SHEETMETAL WORKERS LOCAL 17 - A
08/01/2015 $44.28 $10.20 $20.54 $2.22 $77.24
02/01/2016 345.28 $10.20 $20.54 $2.22 $78.24
08/01/2016 $46.43 $10.20 $20.54 $2.22 $79.39
02/01/2017 347.53 $10.20 $20.54 $2.22 $80.49
08/01/2017 $48.63 $10.20 $20.54 $2.22 $81.59
02/01/2018 $49.78 $10.20 $20.54 $2.22 §82.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HBVAC (ELECTRICAL CONTROLS) 03/01/2015 $45.17  $13.00  $1540  $0.00 $73.57
ELECTRICIANS LOCAL 103
09/01/2015 $46.13 $13.00 $15.43 $0.00 $74.56
03/01/2016 $47.08 $13.00 $15.46 $0.00 $75.54
For apprentice rates see "Apprentice- ELECTRICIAN"
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Supplemental “Total Rate

Classiftcation Effcetive Date  Base Wage  Health  Pension
nemploymient
HVAC (TESTING AND BALANCING - AIR) 02/01/2015 $4328  $1020 $20.54  $2.22 $76.24
SHEETMETAL WORKERSLOCAL 17 -4
08/01/2015 $44.28 $10.20  $2034  $2.22 $77.24
02/01/2016 $45.28 $1020  $2054  $2.22 $78.24
08/01/2016 $46.43 $1020  $20.54  $2.22 $79.39
02/01/2017 $47.53 $1020  $20.54  $2.22 $80.49
08/61/2017 $48.63 $10.20  $2054  $2.22 $81.59
02/61/2018 $49.78 $1020 $2054  $2.22 $82.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (TESTING AND BALANCING -WATER) 03/61/2015 $48.69 $9.70 $16.89  $0.00 $75.28
PIPEFITTERS LOCAL 537
09/61/2015 $49.69 $9.70 $16.89  $0.00 $76.28
03/01/2016 $50.69 $9.70 $16.89  $0.00 $77.28
09/01/2016 $51.69 $9.70 $16.89  $0.00 $78.28
03/01/2017 $52.69 $9.70 $16.89  $0.00 $79.28
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
HYAC MECHANIC 03/01/2015 $4869  $970  $1689  $0.00 $75.28
PIPEFITTERS LOCAL 537
09/01/2015 $49.69 $9.70 $16.89  $0.00 $76.28
03/01/2016 $50.69  $9.70 $16.89  $0.00 $77.28
09/01/2016 $51.69  $9.70 $16.89  $0.00 $78.28
03/01/2017 $52.69  $9.70 $16.89  $8.00 $79.28
For apprentice rates see "Aj ice- PIPEFITTER” or "PLUMBER/PIPEFIITER"
HYDRAULIC DRILLS 12/01/2004  $3535  $730  $1295  $6.00 $55.60
LABORERS - ZONE 1
06/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
12/01/2015 $36.85 $7.30 $12.95 $0.00 $57.10
06/01/2016 $37.60 $7.30 $12.95 $0.00 $57.85
12/01/2016 $38.60 $7.30 $12.95 $0.00 $58.85

For apprentice rates see "Apprentice- LABORER"

INSULATOR (PIPES & TANKS) 09/01/2014 $43.31 $11.25  $1260  $0.00 $67.16
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston
Effective Date - 09/01/2014

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.66 $11.25 $9.35 $0.00 $42.26
2 60 $25.99 $11.25 $10.00 $0.00 $47.24
3 70 $30.32 $11.25 $10.65 $0.00 $52.22
4 80 $34.65 $11.25 $11.30 $0.00 $57.20
|Notes ———————— |
| Steps are 1 year |
e o e o e s . . —— ——— —— — — — — — — — —- B— " Py |t ot e ot
Apprentice te Journcyworker Ratio:1:4
IRONWORKER/WELDER 03/16/2015  $4211  $7.76  $2025  $0.00 $70.06
IRONWORKERS LOCAL 7 (BOSTON AREA)
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Classification Effective Date  Base Wage  Health  Pension iiﬁﬂ;‘li:;::“ Total Rate

Apprentice - [RONWORKER - Local 7 Boston

Effective Date -  03/16/2015 Supplemental

Step  percent Appreatice Base Wage Health Pension Unemployment Total Rate

1 60 ' $25.27 $7.70 $20.25 $0.00 $53.22

2 70 $29.48 §7.70 $20.25 30.00 $57.43

3 75 $31.58 $7.70 $20.25 $0.00 $59.53

4 80 $33.69 $7.70 $20.25 $0.00 $61.64

5 85 $35.79 $7.70 320.25 $0.00 $63.74

6 90 $37.90 $7.70 $20.25 $0.00 365.85

|N0tes: : ' I
| #% Siractural 1:6; Oramental 1:4

JACKHAMMER & PAVING BREAKER OPERATOR 12/01/2014  $34.85  $730  $1295  $0.00 $55.10
LABORERS - ZONE 1

06/012015  $35.60 . $7.30  $12.95  $0.00 $55.85
12/01/2015  $3635  $730  $1295  $0.00 $56.60
06/01/2016  $37.10  §7.30  $12.95  $0.00 $57.35
12/01/2016  $38.10  $7.30  $12.95  $0.00 $58.35
For apprentice nates se¢ "Apprentice- LABORER"
LABORER 12/6172014  $34.60  $7.30  $1295  $0.00 $54.85
LABORERS - ZONE 1
06/0172015  $3535  $730  $1295  $0.00 $55.60
12/012015  $3610  $7.30  $1295  $0.00 $56.35
06/01/2016  $36.85  $7.30  $1295  $0.00 $57.10
12/01/2016  $37.85  $7.3¢  $1295  $0.00 $58.10

Apprentice - LABORER - Zone ]

Effective Date - 12/61/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 60 $20.76 $7.30 $12.95 $0.00 $41.01
2 70 $24.22 $7.30 $12.95 $0.00 $44.47
3 30 $27.68 $7.30 $12.95 $0.00 $47.93
4 90 $3L14 $7.30 $12.95 $0.00 $51.39
Effective Date ~  06/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $21.21 $7.30 $12.95 $0.00 $41.46
2 70 $24.75 $7.30 $12.95 $0.00 $45.00
3 80 $28.28 $7.30 $12.95 $0.00 $48.53
4 90 331.82 $7.30 $12.95 $0.00 $52.07

Notess T T T T T T T T T T T H]

. _ ]
Apprentice to Journeyworker Ratio:1:5
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Supplemental

Classification Effective Date  Base Wage Health  Pension Total Rate
Unemployment
LABORER: CARPENTER TENDER 12012014 $3460  $7.30  $1295  $0.00 $54.85
LABORERS « ZONE }
06/01/2015 $35.35 $7.30 $12.95 $0.00 $55.60
12/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
06/01/2016 $36.85 $7.30 $12.95 $0.00 $57.10
12/01/2016 $37.85 $7.30 $12.95 $0.00 $58.10
For apprentice rates se¢ "Apprentice- LABORER”
LABORER: CEMENT FINISHER TENDER 12/01/2014  $3460  $7.30  $1295  $0.00 $54.85
LABORERS - ZONE 1
06/01/2015 $35.35 $7.30 $12.95 $0.00 $55.60
12/0112015 $36.10 $7.30 $12.95 $0.00 $56.35
06/61/2016 $36.85 $7.30 $12.95 $0.00 $57.10
12/61/2016 $37.85 $7.30 $12.95 $0.00 $38.10
For apprentice rates see "Apprentice- LABORER”
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 2/012014  $34.75  $736  $1295  $0.00 $55.00
LABORERS « ZONE 1
06/61/2015 $35.50 $7.30 $12.95 $0.00 $55.75
12/01/2015 $36.25 $7.30 $12.95 $0.00 $56.50
For apprentice rates see "Apprentice- LABORER™
LABORER: MASON TENDER 12/01/2014  $34.85  $730  $1295  $0.00 $55.10
LABORERS - ZONE |
06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 £38.10 $7.30 312,95 $0.00 $58.35
For apprentice mtes see "Apprentice- LABORER" )
LABORER: MULTI-TRADE TENDER 12/012004  $34.60  $730  $1295  $0.00 $54.85
LABORERS - ZONE |
06/01/2015 $35.35 $7.30 $12.95 $0.00 $55.60
12/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
06/01/20t6 $36.85 $7.30 $12.95 $0.00 $57.10
12/01/20%6 $37.85 $7.30 $12.95 $0.00 $58.10
For apprentice rates see "Apprentice- LABORER"™
LABORER: TREE REMOVER 12/012014  $34.60  $730  $1295  $0.00 $54.85
LABORFERS - ZONE 1
06/01/2015 $35.35 $7.30 $12.95 $0.00 $55.60
12/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
06/01/2016 $36.85 $7.30 $12.95 $0.00 $57.10
12/01/2016 $37.85 $7.30 $12.95 $6.00 $58.10
“This classification applies to all free work associated with the removal of standing trees, and timming and removal of branches and limbs when the work is not done for
a utility company for the purpose of operation, maintenance or repair of utility company equip For app rates see "Ap ice- LABORER™
LASER BEAM OPERATOR 12/01/2014  $3485  $730  $1295  $6.00 $55.10
LABORFRS - ZONE |
06/0172015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0,00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER™
MARBLE & TILE FINISHERS 02/01/2015  $37.37  $10.18  $17.18  $0.00 $64.73
BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/01/2015 $38.08 $10.18 $17.25 $0.00 $65.51
02/01/2016 $38.53 $10,18 $17.25 $0.00 $65.96
08/01/2016 $39.23 $10.18  $1733 $0.00 $66.74
02/01/2017 $39.69 $10.18 $17.33 $0.00 $67.20
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Supplemental Total Rate

Classification Effective Date Base Wage Health  Pension
Unemployment
Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effcctive Date - 02/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 50 $18.69 $10.18 $17.18 $0.00 $46.05
2 60 $22.42 $10.18 $17.18 $0.00 $49.78
3 70 $26.16 $10.18 317.18 30.00 $53.52
4 30 $29.90 $10.18 $17.18 $0.00 $57.26
5 90 $33.63 $10.18 $17.18 $0.00 $60.99
Effective Date - 08/01/2015 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.04 $10.18 $17.25 $0.00 $46.47
2 60 $22.85 $10.18 $17.25 $0.00 $50.28
3 70 $26.66 $10.18 $17.25 30.00 $54.09
4 30 $30.46 $10.18 $17.25 $0.00 $57.89
5 90 $34.27 $10.18 $17.25 $0.00 $61.70
Notess _i
e
Apprentice to Journeyworker Ratio:£:3
MARBLE MASONS, TILELAYERS & TERRAZZ0O MECH 02/01/2015 $49.00 $10.18 $13.50 $0.00 $77.68
BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/01/2015 $49.90 $10.18  $18.57 $0.00 $78.65
02/01/2016 $50.47 $10.18  $18.57 $0.00 $79.22
08/01/2016 $51.37 $10.18  $18.65 $0.00 $80.20
02/01/2017 $51.94 $10.18  $18.65 $0.00 $80.77
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Supplemental Total Rate

Classification Effective Date Base Wage Health  Pension
Unemployment
Apprentice - MARBLE-TILE-TERRAZZ0 MECHANIC - Local 3 Marble & Tile
Effective Date - 02/01/2015 Supplementel
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.50 $10.18 $18.50 $0.00 $53.18
2 60 $29.40 $10.18 $18.50 $0.00 $58.08
3 70 $34.30 $10.18 $18.50 $0.00 362.98
4 80 $39.20 $10.18 $18.50 $0.00 $67.88
5 90 $44.10 $10.18 $18.50 $0.00 $72.78
Effective Date - 08/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 50 $24.95 $10.18 $18.57 $0.00 $53.70
2 60 $29.94 $10.18 $18.57 $0.00 $58.69
3 70 $34.93 $10.18 $18.57 $0.00 $63.68
4 80 $39.92 $16.18 $18.57 $0.00 $68.67
5 920 $44.91 $10.18 $18.57 $0.00 $73.66
____________________________ —
lNotcs: i
]
Apprentice to Journeyworker Ratiot1:5
MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/01/2014 $41,99 $10,00  $1430 $0.00 $66.29
OPERATING ENGINEERS LOCAL 4
06/01/2015 $42.73 $10.00  $14.30 $0.00 $67.03
12/01/2015 $43.97 $10.00  $14.30 $0.00 $68.27
06/01/2016 $44.72 $10.00  $i4.30 $0.00 $69.02
12/01/2016 $45.95 $10.00 $14.30 $0.00 $70.25
06/01/2017 $46.94 $1060  $1430 $0.00 $71.24
12/01/2017 $47.93 $10.00  $1430  $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS™
MECHANICS MAINTENANCE 12/01/2014  $41.99  $1000  $1430  $0.00 $66.29
OPERATING ENGINEERS LOCAL 4
06/01/2015 $42.73 $10.00  $1430 $0.00 $67.03
12/01/2013 $43.97 $10.00  $14.30 $0.00 $68.27
06/01/2016 $44.72 $10.00  $14.30 $0.00 369.02
12/01/2016 $45.95 $10.00 $14.30 $0.00 $70.25
06/01/2017 $46,94 $10.00 $14.30 $0.00 $71.24
12/01/2017 $47.93 $10.00  $14.30 $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MILLWRIGHT (Zone 1) 10/01/2014 $36.68 $9.80 $16.21 $¢.00 $62.69
MILEWRIGHTS LOCAL 1121 - Zone I
04/01/2015 $37.64 $9.80 $1621 $0.00 $63.65
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
Unemployment

Apprentice - MILLWRIGHT - Local 1121 Zone |
Effective Date - 10/01/2014

Sepplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $20.17 $9.80 34,48 $0.00 $34.45
2 65 $23.84 $9.80 $13.36 30.00 347.00
3 75 $27.51 $9.80 $14.18 $0.00 $51.49
4 85 $31.18 $9.80 $14.99 30.00 $55.97
Effective Date -  04/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $20.70 $9.80 $4.48 $0.00 $34.98
2 65 $24.47 $9.80 $1336 $0.00  $47.63
3 75 $28.23 $9.80 $14,18 $0.00 $52.21
4 85 $31.99 $9.80 314.99 30.00 $56.78
____________________________ —_—
|Notes: I
!__ Steps are 2,000 hours |
Apprentice to Journeyworker Ratio:1:5
MORTAR MIXER 12/01/2014  $3485  $7.30  $1295  $0.00 $55.10
LABORERS - ZONE 1
06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/12015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
OILER {OTHER THAN TRUCK CRANES,GRADALLS) 12/01/2014 $21.90 $16.00  $1430 $6.00 $46.20
OPERATING ENGINEERS LOCAHIL 4
06/01/2015 $22.28 $10.00  $14.30 $6.00 $46.58
12/61/2013 $22.93 $16.00  $14.30 $0.00 $47.23
06/01/2016 $23.32 $10.00  $14.30 $0.00 $47.62
12/01/2016 $23.97 $10.00 $14.30 $0.00 $48.27
06/01/2017 $24.48 $10.00 $14.30 $0.00 $48,78
12/01/2017 $25.00 $10.00  $14.30 $0.00 $49.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
OILER (TRUCK CRANES, GRADALLS) 12/01/2014  $25.54  $10.00 $14.30  $0.00 $49.84
OPERATING ENGINEERS LOCAL 4
06/01/2015 $25.99 $10.00  $14.30 $0.00 $50.29
12/01/2015 $26.74 $10.00  $14.30 $0.00 $51.04
06/01/2016 $27.20 $10.00 $14.30 $0.00 $51.50
12/01/2016 $27.95 $10.00 $14.30 $0.00 $52,25
06/01/2017 $28.55 $10.00  $14.30 $0.00 $52.85
12/01/2017 $29.16 $10.00  $14.30 $0.00 $53.46
For apprentice rates see "Apprentice- OPERATING ENGINEERS®
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Supplemental Total Rate

Classifcation Effective Date  BaseWage Health  Pension employment
OTHER POWER DRIVEN EQUIPMENT - CLASS 1T 12/01/2014 $41.99  $10.00  $1430  $0.00 $66.29
OPERATING ENGINEERS FOCAL + 06/01/20t5 $42.73  $10.00  $1430  $0.00 $67.03
12/01/2015 $43.97  $1000 31430  $0.00 $68.27
06/01/2016 $44.72  $10.00  $1430  $0.00 $69.02
12/01/2016 $45.95  $10.00  $1430  $0.00 $70.25
06/01/2017 $46.94  $10.00  $1430  $0.00 $71.24
12/01/2047 $47.93  $10.00  $14.30  $0.00 $72.23
For apprentice rates sec "Apprentice- OPERATING ENGINEERS"
PAINTER (BRIDGES/TANKS) 01/01/2015 $47.66  $7.85  $16.10  $0.00 $71.61
PAINTERS LOCHL 33 20N 2 07/01/20t5 $48.56  $7.85  SI610  $0.00 $72.51
01/01/2016 $49.51  $7.85  $16.10  $0.00 $73.46
07/01/2016 $50.46  $7.85  $1610  $0.00 $74.41
01/01/2017 $5141  $7.85  $1610  $0.00 $75.36
Apprentice PAINTER Local 35 - BRIDGES/TANKS
Effective Date -  01/61/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unempldyment Total Rate
! 50 $23.83 $7.85 $0.00 $0.00 $31.68
2 55 $26.21 $7.85 $3.66 $0.00 $37.72
3 60 $28.60 $7.85 $3.99 $0.00 $40,44
4 65 $30.98 $7.85 $4.32 $0.00 $43.15
5 70 $33.36 £7.85 $14.11 $0.00 $55.32
6 75 $35.75 £7.85 $14.44 $0.00 $58.04
7 80 $38.13 $7.85 $14.77 $0.00 $60.75
8 90 $42.89 $7.85 $15.44 $06.00 $66.18
Lffective Date - 07/01/2015 Supplemental
Step  perceat Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24,28 $7.85 $0.00 $6.00 $32.13
2 55 $26.71 $7.85 $3.66 $0.00 $38.22
3 60 $29.14 $7.85 $3.99 $0.00 $40.98
4 65 $31.56 $7.85 $4.32 $0.00 $43.73
5 70 $33,99 $7.85 $14.11 $0.00 $55.95
6 75 $36.42 $7.85 $14.44 $0.00 $58.71
7 80 $38.85 $7.85 $14.77 $0.00 $61.47
3 90 $43.70 $7.85 $15.44 $0.00 $66.99
Nowess T T “l
| Steps are 750 hrs. '
‘Apprentice to Journeyworker Ratiosicl T T T T T
I;AINTER (SPRAY OR SANDBLAS?X NEW) * ) 01/01/2015 $38.56  $7.85 51610 $0.00 $62.51
e o™ oias  Ssas ss S0 S0 se
01/01/2016 $40.41  $7.85  $16.10  $0.00 $64.36
07/01/2016 $4136  $7.85  $16.10  $0.00 $65.31
01/01/2017 $4231  $7.85  $16.10  $0.00 $66.26
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Supplemental Total Rate

Classification Effective Date  Base Wage  MHealth Pension Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New

Effective Date - 01/01/2015 Supplemental

Step  percent Apprentice Base Wage Heaith Pension Unemployment Total Rate
1 50 $19.28 $7.85 $0.00 $0.00 $27.13
2 55 $21.21 $7.85 $3.66 $0.00 $32,72
3 60 $23.14 $7.85 $3.99 $0.00 $34.98

24 65 $25.06 $7.85 $4.32 $0.00 $37.23
5 70 $26.99 $7.85 $14.11 $0.00 $48.95
6 75 $28.92 $7.85 $14.44 $0.00 $51.21
7 80 $30.85 $7.85 $14.77 $0.00 $53.47
8 % $34.70 $7.85 $15.44 $0.00 $57.99
Effective Date - 07/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
t 50 $19.73 $7.85 $0.00 $0.00 $27.58
2 35 $21.70 $7.85 $3.66 $0.00 $33.21
3 60 $23.68 $7.85 $3.99 $0.00 $35.52
4 65 $25.65 $7.85 $4.32 $0.00 $37.82
5 70 $27.62 $7.85 $14.11 $0.00 $49.58
6 75 $29.60 $7.85 $14.44 $0.00 $51.89
7 80 $31.57 $7.85 $14.77 $0.00 $54.19
3 90 $35.51 $7.85 $15.44 $0.00 $58.80

__________________________ —_—

Notes: l
| Steps are 750 hrs,

PAINTER (SPRAY OR SANDBLAST, REPAINT) 01/61/2015 $36.62 $7.85 $16.10 $0.00 $60.57
PAINTERS LOCAL 35 - ZONE 2

07/6172015 $37.52 $7.85 $16.10 $0.00 $61.47
01/61/2016 $38.47 37.85 $16.10 $0.00 $62.42
07/0172016 $39.42 $7.85 $16.10 $0.00 $63.37
01/01/2017 $40.37 $7.85 $16.10 $0.00 $64.32
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Supplemental Total Rate

. . iy . Pensi
Classification ) Effective Date  Base Wage Health ension Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint

Effective Date - 01/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
i 50 $18.31 $7.85 $0.00 $0.00 $26.16
2 55 320.14 $7.85 $3.66 $0.00 $31.65
3 60 $21.97 $7.85 $3.99 $0.00 $33.81
4 65 $23.80 $7.85 $4.32 $0.00 $35.97
5 70 $25.63 $7.85 $14.11 30.00 $47.59
6 75 $2747 $7.85 $14.44 $0.00 349.76
7 80 $29.30 $7.85 $14.77 $0.00 $51.92
8 90 $32.96 $7.85 $15.44 $0.00 $56.25
Effective Date -  07/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $18.76 $7.83 $0.00 $0.00 $26.61
2 55 $20.64 $7.85 $3.66 $0.00 $32.15
3 60 $22.51 $7.85 $3.99 $0.00 $3435
4 65 $24.39 $7.85 $4.32 $0.00 $36.56
5 70 $26.26 $7.85 $14.11 $0.00 $48.22
6 75 $28.14 $7.85 1444 $0.00 $50.43
7 80 $30.02 $7.85 $14.77 $0.00 $52.64
8 0 $33.77 - $7.85 $15.44 $0.00 $57.06
____________________________ .
|Notes i
| Steps are 750 hrs. i
Tp[ﬁnﬁe toJ tm_rne_w';n'—keﬁaﬁ: W -
PAINTER (TRAFFIC MARKINGS) 12/01/2014  $3460  $7.30  $1295  $0.00 $54.85
LARORRRS - 20NEL 06/01/2015 $35.35 $7.30 $12.95 $0.00 $55.60
12/01/2015 $36.10 $7.30 $12.95 $0.00 $56.35
06/01/2016 $36.85 $7.30 $12.95 $0.00 $57.10
12/01/2016 $37.85 $7.30 $12.95 $6.00 $58.10
For Apprentice rates see "Apprentice- LABORER"
PAINTER / TAPER (BRUSH, NEW) * 01012015 $37.16  $7.85  $16.10  §0.00 $68.11
o oo o el sy s g w5 S0 S sao
01/0%/2016 $39.01 $7.85 $16.10 $0.00 $62.96
07/01/2016 $39.96 $7.85 $16.10 $0.00 $63.91
01/01/2017 $40.91 $7.85 $16.10 $0.00 $64.86
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW
Effective Date - 01/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.58 $7.85 $0.00 $0.00 $26.43
2 55 $20.44 $7.85 $3.66 $0.00 $31.95
3 60 : $22.30 $7.85 $3.99 $0.00 $34.14
4 65 $24.15 $7.85 3432 $0.00 $36.32
5 70 $26.01 $7.85 $14.11 $0.00 $47.97
6 75 . $27.87 $7.85 $14.44 $0.00 $50.16
7 80 o %97 $7.85 $14.77 $0.00 $52.35
8 90 $33.44 $7.85 $15.44 $0.00 $56.73
Effective Date -  07/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.03 $7.85 $0.60 $0.00 $26.88
2 55 $20.93 $7.85 $3.66 $0.00 $32.44
3 60 $22.84 $7.85 $3.99 $0.00 $34.68
4 65 $24.74 $7.85 $4.32 $0.00 $36.91
5 70 $26.64 $7.85 $14.11 $0.00 $48.60
6 78 $28.55 $7.85 $i4.44 $0.00 $50.84
7 80 $30.45 $7.85 $14.77 $0.00 $53.07
8 90 $34.25 $7.85 $15.44 $0.00 $57.54
Notess 7
| Steps are 750 hrs. |
leT’enﬁe E]t)l?m:)—'wm‘—ke—r—flaﬁg: o
PAINTER / TAPER (BRUSH, REPAINT) 01/01/2015 $3522  $7.85  $16.10  $0.00 $59.17
PAINTERSLOCAL 33 ZONE S 07/01/2015 $36,12 $7.85 $16.10 $0.00 $60.07
01/01/2016 $37.07 37.85 $16.10 $0.00 $61.02
07/01/2016 $38.02 $7.85 $16.10 $0.00 $61.97
01/01/2017 $38.97 $7.85 $16.10 $0.00 $62.92
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Supplemental Total Rate

Classification Effective Date  Basc Wage Health  Pension Unemployaent
Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT
Effective Date -  01/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.61 $7.85 $0.00 $0.00 $25.46
2 55 $19.37 $7.85 $3.66 $0.00 $30.88
3 60 $21.13 $7.85 $3.99 $0.00 $32.97
4 65 $22.89 $7.85 $4.32 $0.00 . $35.06
5 70 $24.65 $7.85 $14.11 $0.00 $46.61
6 75 $26.42 $7.85 $14.44 $0.00 $48.71
7 80 $28.18 $7.85 $14.77 $0.00 $50.80
8 90 $31.70 $7.85 $15.44 $0.00 $54.99
Effective Date-  07/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $18.06 $7.85 $0.00 50,00 $25.91
2 55 $19.87 $7.85 $3.66 $0.00 $31.38
3 60 $21.67 $7.85 $3.99 $0.00 $33.51
4 65 $23.48 $7.85 $4.32 $0.00 $35.65
5 70 $25.28 $7.85 $14.11 $0.00 $47.24
6 75 $27.09 $7.85 $14.44 $0.00 $49.38
7 80 $28.90 $7.85 $14.77 $0.60 $51.52
8 90 $32.51 $7.85 $15.44 $0.00 $55.80
Notes T T T T T _E
| Steps are 750 hrs. I
‘Apprentice to Journeyworker Ratio:l:l T T T T T
PANEL & PICKUP TRUCKS DRIVER 12/01/2014  $3223  $991 3933 $0.00 $51.47
TEANBTERS JOINT COUNCILNO- 10 Z0NE 4 06/61/2015 $32.58 %9.91 $9.33 $0.00 $51.82
08/G1/2013 $32.58 $10.41 $9.33 $0.00 $52.32
12/61/2015 $32.58 $10.41 $10.08 $0.00 $53.07
06/01/2016 $33.08 $10.41 $10.08 $0.00 $53.57
08/01/2016 $33.08 $10.91 $10.08 $0.00 $54.07
12/01/2016 $33.08 $1091  $10.89 $0.00 $54.88
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2014 $41.60 $9.80 $18.17 $0.00 $69.57
O vER Lot 56 0N 1 08012015  $43.10  $980  $I8IT  $0.00 $71.07
PILE DRIVER 08/01/2014  $41.60  $9.80  S$1817  $0.00 $69.57
PIFE DRIVER LOCAL 36 (ZONE ) 08/01/2015 $43,10 $9.80 $18.17 $0.00 $71.07
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Supplemental Total Rate

Classification Effective Date  Base Wage  Health Pension
Unemployment

Apprentice - PILE DRIVER - Local 56 Zone |
Effective Date - 08/01/2014

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 50 $20.80 $9.80 $18.17 $0.00 $48.77
2 60 $24.96 $9.80 $18.17 $0.00 $52.93
3 70 $29.12 $9.80 $18.17 $0.00 $57.09
4 75 $31.20 $9.80 $18.17 Y $0.00 $59.17
5 30 $33.28 $9.80 $18.17 $0.00 $61.25
6 80 $33.28 $9.80 $18.17 $0.00 $61,25
7 90 $37.44 $9.80 $18.17 $0.00 $65.41
8 90 $37.44 $9.80 $18.17 $6.00 $65.41
Effective Date - 08/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
! 50 $21.55 $9.80 $18.17 $0.00 $49.52
2 60 $25.86 $9.80 $18.17 $0.00 $53.83
3 70 $30.17 $9.80 $18.17 $0.00 $58.14
4 75 $32.33 $9.80 $18.17 $0.00 $60.30
5 80 $34.48 $9.80 $18.17 $6.00 $62.45
5 80 $34.48 $9.80 $18.17 $0.00 $62.45
7 90 $38.79 $9.80 $18.17 $0.00 $66.76
3 90 $38.79 $9.80 $18.17 $0.00 $66.76
Wotes T T T T T T T T T T j
| |
"Apprentice fo Jowrneyworker Rat: 13 T T T T T T T T
PIPEFITTER & STEAMFITTER 03/01/2015  $48.69  $9.70  $1689  $0.00 $75.28
PIPEFITTERS LOCAL 337 09/01/2015  $49.60  $9.70  $1689  $0.00 £76.28
03/01/2016  $50.69  $9.70  $1689  $0.00 $71.28
09/01/2016  $51.69  $9.70  $16.89 _  $0.00 $78.28
03/01/2617  $52.69  $9.70  $1689  $0.00 $79.28
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Ciassification Effective Date  BaseWage Health  Pension  UPPIEMER@! qo) pate
g
Unemployntent

Apprentice - PIPEFITTER - Local 537

Effective Date - 03/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 40 $19.48 $9.70 $7.50 $0.00 $36.68
2 15 $21.91 $9.70 $16.89 $0.00 $48.50
3 60 $29.21 $9.70 $16.89 $0.00 $55.80
4 70 $34.08 $9.70 $16.89 $0.00 $60.67
s 80 $38.95 $9.70 $16.89 $0.00 $65.54
Effective Date - 09/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
L 40 $19.88 $9.70 $7.50 $0.00 $37.08
2 45 $22.36 $9.70 $16.89 $0.00 $48.95
3 60 $29.81 $9.70 $16.89 $0.00 $56.40
4 70 $34.78 $9.70 $16.89 $0.00 $61.37
5 80 $39.75 $9.70 $16.89 $0.00 $66.34
____________________________ —
|Notes: |
I *% 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.
Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12,7:14;8:17;9:20;10:23(Max) |
Apprentice to Journcyworker Ratio:**
PIPELAYER ' 12/01/2014  $3485  $730  $1295  $0.00 $55.10
LABORERS - ZONE 1
06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates se¢ "Apprentice- LABORER"
PLUMBERS & GASFITTERS 03/0/2015  $5021  $1032  $1489  $0.00 $75.42
PLUMBERS & GASFITTERS LOCAL 12
09/01/2015 $51.21 $1032  $14.89 $0.00 $76,42
03/01/2016 $52.36 $1032  $14.89 $0.00 $77.57
09/01/2016 $53.41 $10.32 $14.39 $0.00 $78.62
03/01/2017 $54.41 $10.32 $14.89 $0.00 $79.62
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Supplemental Total Rate

Classification Effective Date Basc Wage Health  Pension
Unemployment

Apprentice - PLUMBER/GASFITTER - Local 12
Effective Date - 03/01/2015

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 35 : $17.57 $10.32 $5.54 $0.00 $33.43
2 40 $20.08 $10.32 $6.27 $0.00 $36.67
3 55 $27.62 $10.32 $8.42 $0.00 $46.36
4 65 $32.64 $10.32 $9.87 $0.00 $52.83
5 75 $37.66 $10.32 $11.30 $0.00 $59.28
Effective Date-  09/01/2015 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
L 35 $17.92 $10.32 $5.54 $0.00 $33.78
2 40 $20.48 $10.32 $6.27 $0.00 $37.07
3 55 $28.17 $10.32 $8.42 $0.00 $46.91
4 65 $33.29 $10.32 $9.87 $0.00 $53.48
5 75 $38.41 $10.32 $11.30 $0.00 $60.03
____________________________ —
|N0tes: |
| **¥ 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr
Stepé with lic$56.05 Steps with He$62.48 |
Apprentice to Jourreyworker Ratio:**
PNEUMATIC CONTROLS (TEMP,) 03/01/2015  $48.69  $9.70  $i6.89  $0.00 $75.28
PIPEFITTERS LOCAL 537
09/01/2015 $49.69 $9.70 $16.89 $0.00 $76.28
03/01/2016 $50.69 $9.70 $16.89 $0.00 $77.28
09/01/2016 $51.69 $9.70 $16.89 $0.00 $78.28
03/01/2017 $32.69 $9.70 $16.89 $0.00 $79.28
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PTPEFITTER"
PNEUMATIC DRILL/TOOL OPERATOR 12/01/2014  $34.85  $7.30  $1295  $0.00 $55.10
LABORERS - ZONE 1
06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
POWDERMAN & BLASTER 12/01/2014  $3560  $730  $1295  $0.00 $55.85
LABORERS - ZONE 1
06/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
12/01/2015 $37.10 $7.30 $12.95 $0.00 $57.35
06/01/2016 $37.85 $7.30 $12.95 $0.00 $58.10
12/01/2016 $38.85 $7.30 $12.95 $0.00 $39.10
For apprentice rates see "Apprentice- LABORER”
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Supplemental Total Rate

Classification Effective Date  Base Wage Mealth  Femsion
nemployment
POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/01/2014 $42.39 $10.00 $14.30 $0.00 $66.69
OPERATING ENGINEERS LOCAL 4
06/01/2015 $43.14 $10.00 31430 $0.00 $67.44
12/01/2015 $44.39 $10.00 1430 $0.00 $68.69
06/01/2016 $45.14 $10.00  $14.30 $0.00 $69.44
i2/0112016 $46.39 $10.00  $14.30 $0.00 $70.69
06/01/2017 $47.39 $10.00 $14.30 $0.00 $71.69
12/01/2017 $48.39 $10.00  $14.30 $0.00 $72.69
For apprentice rates see "Apprentice- OPERATING ENGRNEERS" .
PUMP OPERATOR (CONCRETE) 12012014 $4239  $10.00  $1430  $0.00 $66.69
OPERATING ENGINEERS LOCAL 4
06/01/2015 $43.14 $10.00  $1430 $0.00 $67.44
12/01/2015 $44.39 $10.00  $1430  $0.00 $68.69
06/01/2016 $45.14 $1000  $14.30 $0.00 $69.44
12/01/2016 $46.39 $10.00  $14.30 $0.00 $70.69
06/01/2017 $47.39 $10.00  $1430 $0.00 $71.69
120172017 $48.39 $1000 31430 $0.00 $72.69
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (DEWATERING, OTHER) 12/01/2014 $20.40  $1000 $1430  $0.00 $33.70
OPERATING ENGINEERS LOCAL 4
06/01/2015 $29.92 $10.00 $14.30 $0.00 $34.22
12/01/2015 $30.79 $10.00 $14.30 $0.00 $55.09
06/01/2016 $31.31 $10.00 $14.30 $0.00 $55.61
12/01/2016 $32.18 $10.00 $14.30 $0.00 $56.48
06/01/2017 $32.87 $10.00 $1430 $0.00 $57.17
12/01/2017 $33.56 $10.00  $1430 $0.00 $57.86
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
READY MIX CONCRETE DRIVERS after 4/30/10 07/012014  $27.73  $773  $8.65 $0.00 $44.11
{Drivers Hired After 4/30/2010)TEAMSTERS LOCAL 25b 05/0172015 $27.88 $7.73 $8.92 $6.00 $44.53
07/01/2015 $27.88 $7.98 $8.92 $0.00 $44.78
05/01/2016 $28.03 $7.98 $9.31 $0.00 $45.32
07/01/2016 $28.03 $8.23 $9.31 $0.00 $45.57
05/01/2017 $28.18 $8.23 $9.72 $0.00 $40.13
07/01/2017 $28.18 $8.48 $9.72 $0.00 $46.38
READY-MIX CONCRETE DRIVER 07/01/2014  $29.03  $7.73  $8.65 $0.00 $45.41
TEAMSTERS LOCAL 25b
05/01/2015 $29.18 $7.73 $8.92 $0.00 $45.83
07/01/2015 $29.18 $7.98 $8.92 $0.00 $46.08
05/01/2016 $29.33 $7.98 $9.31 $0.00 $46.62
07/01/2016 $29.33 $8.23 $9.31 $0.00 $46.87
05/01/2017 $29.48 $8.23 $9.72 $0.00 $47.43
07/01/2017 $29.48 $8.48 $9.72 $0.00 $47.68
RECLAIMERS 12/04/2614  $41.99  $10.00 $1430  $0.00 $66.29
OPERATING ENGINEERS LOCAE 4
06/01/2015 $42.73 $10.00 $14.30 $0.00 $67.03
12/01/2015 $43.97 $10.00 $14.30 $0.00 $68.27
06/01/2016 $44.72 $10.00 $14.30 $0.00 $69.02
12/01/2016 $45.95 $10.00 $14.30 $0.00 $70.25
06/01/2017 $46.94 $10.00 $14.30 $0.00 $71.24
12/01/2017 $47.93 $10.00 $14.30 $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension

nemployment
RESIDENTIAL WOOD FRAME (All Other Work) 04/0172011 $2424  $8.67  $1551  $0.00 $48.42
CARPENTERS -ZONE 2 (Residential Wood)
RESIDENTIAL WOOD FRAME CARPENTER ** 05/01/2011  $2424  $634  $6.23 $0.00 $36.81

** The Residential Wood Frame Carpenter classification applies
only to the construction of new, wood frame residences that do
not exceed four stories including the basement. CARPENTERS -ZONE

2 {Residential Wood}
As 01 9/1/09 Carpentry work ofi wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.

Apprentice - CARPENTER (Residential Wood Frame) - Zone 2
Effective Date-  05/01/2011

Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
! 60 $14.54 $6.34 $0.00 $0.00 $20.88
2 60 $14.54 $6.34 $6.23 $0.00 $27.11
3 65 $15.76 $6.34 $6.23 $0.00 $28.33
4 70 $16.97 $6.34 $6.23 $0.00 $29.54
5 75 $18.18 $6.34 $6.23 $0.00 $30.75
6 80 $19.39 $6.34 $6.23 $0.00 $31.96
7 85 $20.60 $6.34 $6.23 $0.00 $33.17
8 90 $21.82 $6.34 $6.23 $0.00 $34.39
Notess T |
]
Apprentice to Journeyworker Ratio:1:5
RIDE-ON MOTORIZED BUGGY OPERATOR 12012014 $34.85  $730  $1295  $0.00 $55.10
LABORERS - ZONE |
06/01/2015 $35.60 $7.30 $12.95 $0.00 $35.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
. 12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER™
ROLLER/SPREADERMULCHING MACHINE 12/012014  $41.99  $10.00 $1430  $0.00 $66.29
OPERATING ENGINEERS LOCAL 4
06/01/2015 $42.73 $10.00  $14.30 $0.00 $67.03
12/01/2015 $43.97 $10.00  $14.30 $0.00 $68.27
06/01/2016 $44.72 $10.00  $14.30 $0.00 $69.02
12/01/2016 $45.95 $10.00 $14.30 $0.00 $70.25
06/01/2017 $46.94 $10.00  $14.30 $0.00 $71.24
12/01/2017 $47.93 $10.00  $14.30 $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
ROOFER {Inc.Roofer Waterproofng &Roofer Damproofg) 02/01/2015 $40.11 $10.50  $11.60 $0.00 $62.21
ROOFERS LOCAL 33
08/01/2015 $41.01 $10.50  $11.60 $0.00 $63.11
02/061/2016 $41.91 $10.50  $11.60 $0.00 $64.01
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment
Apprentice - ROOFER - Local 33
Effective Date -  02/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $20.06 $10.50 $3.38 $0.00 $33.94
2 60 $24.07 $10.50 $11.60 $0.00 $46.17
3 65 $26.07 $10.50 $11.60 $0.00 $48.17
4 75 $30.08 $10.50 $11.60 $0.00 $52.18
3 85 $34.09 $10.50 $11.60 $0.00 $56.19
Effective Date -  08/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension =~ Unemploynient Total Rate
i 50 $20.51 $10.50 $3.38 $0.00 334.39
2 60 $24.61 $10.50 $11.60 $0.00 $46.71
3 65 $26.66 $10.50 $11.60 $0.00 $48.76
4 75 $30.76 $10.50 $11.60 $0.00 $52.86
5 85 $34.86 $10.50 $11.60 $0.00 $56.96
____________________________ —
Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1 |
| Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs. |
M o s e e —— e e . ——— — — — — —t . ——— — — — — — —t
Apprentice to Journeyworker Ratios** .
ROOFER SLATE /TILE / PRECAST CONCRETE 02/01/2015  $40.36  $1050 $1L.60  $0.00 $62.46
ROOFERS LOCAL 33
08/01/2015 $41.26 $10.50 $11.60 $0.00 $63.36
02/01/2016 $42.16 310,50 $1L.60 $0.00 $64.26
For apprentice rates see "Apprentice- ROOFER"
SHEETMETAL WORKER 02/01/2015  $43.28  $1020  $20.54 222 $76.24
SHEETMETAL WORKERS LOCAL 17 - A
08/01/2015 $44.28 $10.20  $20.54 $2.22 $77.24
02/01/2016 $45.28 $10.20 32054 $2.22 $78.24
08/01/2016 $46.43 $1020  $20.54 $2.22 $79.39
02/01/2017 $47.53 $1020  $20.54 $2.22 $80.49
08/01/20t7 $48.63 $10.20 $20.54 $2.22 $81.59
02/01/2018 $49.78 $1020  $20.54 $2.22 $82.74
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Pension Supplemental Total Rate

Classification Effective Date Base Wage Health Unemploymient
Apprentice - SHEET METAL WORKER - Local 17-4
Effective Date - 02/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 40 $17.31 $10.20 $4.58 $0.00 $32.09
2 40 $17.31 $106.20 $4.58 $0.00 $32.09
3 45 $19.48 $10.20 $9.09 $l.16 $39.93
4 45 $19.48 $10.20 $9.09 3116 $39.93
5 50 $21.64 $16.20 $9.91 ~$12s $43.00
6 50 $21.64 $10.20 $10.16 3126 $43.26
7 60 $25.97 $10.20 $11.55 $1.43 $49.15
8 65 $28.13 $10.20 $12.38 $1.52 $52.23
9 73 $32.46 $10.20 $14.02 $1.70 $58.38
10 35 $36.79 $10.20 $15.16 $1.86 $64.01
Effective Date = 08/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension ~ Unemployment Total Rate
i 40 $17.71 $10.20 $4.58 $0.00 $32.49
2 40 $17.71 $10.20 $4.58 $0.60 $32.49
3 435 $19.93 $10.20 $9.09 $1.18 $40.40
4 45 $19.93 $10.20 $9.09 $1.18 $40.40
5 50 $22.14 $10.20 $9.91 $1.27 $43.52
6 50 $22,14 $10.20 $10.16 $1.28 $43.78
7 60 $26.57 $10.20 $11.55 $1.45 $49.77
8 65 $28.78 $10.20 $12.38 $1.54 $52.90
9 75 $33.21 $10.20 $14.02 $1.72 $59.15
10 85 $37.64 $10.20 $15.16 $1.39 $64.89
Notes: T —]
| Steps are 6 mos. I
Apprentice fo Jowrneyworker Ratiosisd T T T T T
SIGN ERECTOR 06/01/2013  $25.81  $7.07  $7.05 $0.00 $39.93
PAINTERS LOCAL 35 - ZONE 2
Issue Date: 03/ 19/20.15. .............. ii;age Request Number: 20150319-044 Page 32 of 38

Project Manual #15-84 — Supply and Delivery of Ready Mix Concrete

Page 76 of 86




Supplementat Total Rate

Classification Effective Date  Base Wage Health ~ Pension Unemployment
Apprentice - SIGN ERECTOR - Local 35 Zone 2
Effective Date - 06/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension ~ Unemployment Total Rate
1 50 $12.91 $7.07 $0.00 $0.60 $19.98
2 55 $14.20 $7.07 $2.45 $0.00 $23.72
3 60 $15.49 $7.07 $2.45 $0.60 $25.01
4 65 $16.78 $7.07 $2.45 $0.00 $26.30
5 70 $18.07 $7.07 $7.05 $0.00 $32.19
6 75 $19.36 $7.07 $7.05 $0.60 $33.48
7 80 $20.65 $7.07 $7.05 $0.00 $34.77
8 85 $21.94 $7.07 $7.05 $0.00 $36.06
9 90 52323 $7.07 $7.05 $0.00 $37.35
Nowess _E
I Steps are 4 mos. E
Vs e e e —— o
Apprentice to Journeyworker Ratio:1:1
SPECIALIZED EARTH MOVING EQUIP < 35 TONS 12/01/2014 £32.69 $9.91 $9.33 $6.00 $51.93
TEAMSTERS JOINT COUNCIL NO, 10 ZONE 4
06/01/2015 $33.04 $9.91 $9.33 $0.00 $52.28
08/01/2015 $33.04 $1041  $9.33 $0.00 $52.78
12/0172015 $33.04 $10.41  $10.08 $0.00 $53.53
06/01/2016 $33.54 $10.41 $10.08 $0.00 $54.03
08/01/2016 $33.54 $10.91 $10.08 $0.00 $54.53
12/01/2016 $33.54 $10.91 $10.89 $0.00 $55.34
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/01/2014 $3298  $9.91 $9.33 $0.00 $52.22
TEANBIERS JOINT COUNCIE N 10 20NE A 06/01/2015 $33.33 $9.91 $9.33 $0.00 $52.57
08/01/2015 $33.33 $10.41 $9.33 $0.00 $53.07
12/01/2015 $33.33 $10.41 $10.08 $0.00 $53.82
06/01/2016 $33.83 $10.41  $10.08 $0.00 $54.32
08/01/2016 $33.83 $1091  $10.08 $0.00 $54.82
12/01/2016 $33.83 $10.91  $10.89 $0.00 $55.63
SPRINKLER FITTER 03/01/2015  $5443  $842  $1490  $0.00 $77.75
SPRINKLER FITTERS LOCAL 550 - (Section A) Zowe 1
10/01/2015 $55.58 $3.42 $14.90 $0.00 $78,90
01/01/2016 $55.58 $8.67 $15.05 $0.00 $79.30
03/01/2016 $56.58 $8.67 315.05 $0.00 $30.30
10/01/2016 $57.73 $8.67 $15.05 $0.00 $81.45
03/01/2017 $58.73 $8.67 $15.05 $0.00 $82.45
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Supplemental Total Rate

Classification Effective Date  Base Wage  Health Pension
Unemploynent

Apprentice - SPRINKLER FITTER - Local 550 (Section A) Zone !

Lffective Date - 03/01/2015 Supplementat

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
L 35 $19.05 $8.42 $8.40 $0.00 $35.87
2 40 $21.77 $8.42 $8.40 $0.00 $38.59
3 45 $24.49 $8.42 $8.40 $0.00 $41.31
4 50 $27.22 $8.42 $8.40 $0.00 $44.04
3 35 $29.94 $8.42 $8.40 $0.00 $46.76
6 60 $32.66 $8.42 $8.40 $0.00 $49.48
7 65 $35.38 $8.42 $8.40 $0.00 $52.20
8 7% $38.10 $8.42 $8.40 $0.00 $54.92
9 75 $40.82 $3.42 $8.40 $0.00 $57.64
10 30 $43.54 $8.42 $8.40 $0.00 $60.36
Effective Date -  10/61/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $19.45 $8.42 $8.40 $0.00 $36.27
2 40 $22.23 $8.42 $8.40 $0.00 $39.05
3 45 $25.01 $8.42 $8.40 $0.00 $41.83
4 50 $27.79 $3.42 $8.40 $0.00 $44.61
5 55 $30.57 $8.42 $8.40 $0.00 $47.39
6 60 $33.35 $8.42 $8.40 $0.00 $50.17
7 65 $36.13 $8.42 $8.40 $0.00 $52.95
3 70 $38.91 $8.42 $8.40 $0.00 $55.73
9 75 $41.69 $8.42 $8.40 $0.00 $58.51
10 8o $44.46 $8.42 $8.40 $0.00 $61.28
[Notes: Apprentice entered prior 930/10: T T T _i
40/45/50/55/60/65/70/75/80/85
| seswessobous
Apprentice to Journeyworker Ratio:1:3
STEAM BOILER OPERATOR 12/01/2014  $4199  $10.00  $1430  $0.00 $66.29
. OPFIUTING ENGINEERSLOCAL 4 06/01/2015  $42.73  $10.00  $1430  $0.00 $67.03
12/01/2015  $43.97  $10.00  $1430  $0.00 $68.27
06/01/2016  $4472  §1000 $1430  $0.00 $69.02
12/01/2016  $4595  $10.00 $1430  $0.00 $70.25
06/01/2017  $46.94  $10.00  $1430  $0.00 $71.24
12/01/2017  $47.93  $10.00  $14.30  $0.00 $72.23
For apprentice rates se¢ "Apprentice- OPERATING ENGINEERS"
IsucDate: 0¥192015 Wage Request Numbers  20150319-044 Page 34 of 38

Project Manual #15-84 — Supply and Delivery of Ready Mix Concrete
Page 78 of 86




Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
Unemployment
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12/01/2014  $4199  $10.00 $14.30  $0.00 $66.29
OPERATING ENGINEERS LOCAL 4
06/01/2015 $42.73 $10.00 $14.30 $0.00 £67.03
12/01/2015 $43.97 $10.00 $14.30 $0.00 $68.27
06/01/2016 $44,72 $10.00  $14.30 $0.00 $69.02
12/01/2016 $45.95 $10.00  $14.30 $0.00 $70.25
06/01/2017 $46.94 $10.00  $14.30 $0.00 $71.24
12/01/2017 $47.93 $10.00  $14.30 $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
TELECOMMUNICATION TECHNICIAN 03/01/2015  $33.88  $13.00 $I13.70  $0.00 $60.58
ELECTRICIANS LOCAL 103
09/01/2015 $34.60 $13.00  $13.72 $0.00 $61.32
03/01/2016 $35.31 $13.00  $13.74 $0.00 $62.05

Apprentice - TELECOMMUNICATION TECHNICIAN - Local 103
Effective Date -  03/01/2015

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 40 $13.55 $13.00 $0.41 $0.00 $26.96
2 40 $13.55 $13.00 $0.41 $0.00 $26.96
3 45 $15.25 $13.00 $10.87 $0.00 $39.12
4 45 $15.25 $13.00 $10.87 $0.00 $39.12
5 50 $16.94 $13.00 J11.11 $0.00 $41.05
6 35 $18.63 $13.00 $11.38 $0.00 $43.01
7 60 $20.33 $13.00 $11.64 $0.00 $44.97
8 65 $22.02 $13.00 $11.89 $0.00 $46.91
9 70 $23.72 $13.00 $12.15 $0.00 $48.87
10 75 $25.41 $13.00 $12.41 $0.00 $50.82
Effective Date - 09/01/2015 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.84 $13.00 30.42 $0.00 $27.26
2 40 $13.84 $13.00 $0.42 $0.00 $27.26
3 45 $15.57 $13.00 $10.88 $0.00 $39.45
4 45 $15.57 $13.00 $10.88 $0.00 $39.45
5 50 $17.30 $13.00 $11.14 $0.00 $41.44
6 55 $19.03 $13.00 $11.39 $0.00 $43.42
7 60 $20.76 $13.00 $11.65 $0.00 $45.41
8 65 $22.49 $13.00 $11.90 $0.00 $47.39
9 70 $24.22 $13.00 $12.17 $0.00 $49.39
10 75 $25.95 $13.00 $12.43 $0.00 $51.38

Mot T T T —”l

| |

IXp[;;e‘nt_ic_e E—Jt;u—r_na'm(eﬁaﬁ;: w-_ T
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Classification Effective Date  DaseWage Health  Pension  SPPEIEmenfal o) gage
Unemployment

TERRAZZO FINISHERS 02/01/2015  $47.90  $10.18  $18.50  $0.00 $76.58
BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/0172065  $48.80  $10.18  $18.57  $0.00 $77.55
02/01/2016 $49.37 $10.18 $18.57 $0.00 $78.12
08/01/2016 $50.27 $10.18 $18.65 $0.00 $79.10
02/01/2087  $50.84  $10.18  $18.65  $0.00 $79.67

Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile
Effcctive Date - 02/01/2015

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
t 50 $23.95 $10.18 $18.50 $0.00 $52.63
2 60 : $28.74 $10.18 $18.50 $0.00 $57.42
3 70 $33.53 $10.18 $18.50 $0.00 $62.21
4 80 $38.32 $10.18 $18.50 $0.00 $67.00
5 90 $43.11 $10.18 $18.50 $0.00 $78.79
Effective Date - 08/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.40 $10.18 $18.57 $0.00 $53.15
2 60 $29.28 $10.18 $18.57 $0.00 $58.03
3 70 $34.16 $10.18 $18.57 $0.00 $62.91
4 80 $39.04 $10.18 $18.57 $0.00 $67.79
s 90 $43.92 $10.18 $18.57 $0.00 $72.67
Notess T T T T T T T T T T “i
IX.pp_rc‘nmc tTJ ourt nc—ywﬂcﬁlati_o: w3 - -
TEST BORING DRILLER 12/012014  $3595  $730  S$13.15  $0.00 $56.40
LABORERS - FOUNDATION AND MARINE
06/01/2015 $36.70 $7.30 $13.15 $0.00 $57.15
12/01/2015 $37.45 $7.30 $13.15 $0.00 $57.90
06/01/2016 $38.2¢ $7.30 $13.15 $0.00 $58.65
12/61/2016 $39.20 $7.30 $13.15 $0.00 $59.65
For apprentice rates see "Apprentice- LABORER"
TEST BORING DRILLER HELPER 12/61/2014  $34.67  $730  $13.15  $0.00 $55.12
LABORERS - FOUNDATION AND MARINE
06/01/2015 $35.42 $7.30 $13.15 $0.00 $55.87
12/01/2013 $36.17 $7.30 $13.15 $0.00 $36.62
06/01/2016 $36.92 $7.30 $13.15 $0.00 $57.37
12/61/2016 $37.92 $7.30 $13.15 $0.00 $58.37
For apprentice rates sce "Apprentice- LABORER”
TEST BORING LABORER 12/01/2014  $34.55  $7.30  SI1%I15 $0.00 $55.00
LABORERS - FOUNDATION AND MARINE
06/61/2015 $35.30 $7.30 $13.15 $0.06 $55.75
12/01/2015 $36.05 $7.30 $13.15 $0.00 $56.50
06/01/2016 $36.80 $7.30 $13.15 $0.00 $57.25
12/01/2016 $37.80 $7.30 $13.15 $0.00 $58.25
For apprentice rates see "Apprentice- LABORER"
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Suppiemental

Classification Effective Date Base Wage [ealth  Pension Total Rate
Unemployment
TRACTORS/PORTABLE STEAM GENERATORS 12/01/2014  $41.99  $10.00  $1430  $0.00 $66.29
OPERATING ENGINEERS LOCAL 4
06/01/2015 $42.73 $10.00  $14.30 $0.00 $67.03
12/01/2015 $43.97 $10.00  $14.30 $0.00 $68.27
06/01/2016 $44.72 $10.00  $1430  $0.00 $69.02
12/01/2816 $45.95 $10.00  $1430 $0.00 $70.25
06/01/2017 $46.94 $10.00  $14.30 $0.00 $71.24
12/01/2017 $47.93 $10.00  $14.30 $0.00 §72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
TRAILERS FOR EARTH MOVING EQUIPMENT 12/01/2014  $33.27  $991  $9.33 $0.00 $52.51
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2015 $33.62 $9.91 $9.33 $0.00 $52.86
08/01/2015 $33.62 $1041  $9.33 $0.00 $53.36
12/01/2015 $33.62 $1041  $10.08 $0.00 $54.11
06/01/2016 $34.12 $1041  $10.68 $0.00 $54.61
08/01/2016 $34.12 $10.9t  $10.08 $0.00 $55.11
12/01/2016 $34.12 $109t  $10.89 $0.00 $55.92
TUNNEL WORK - COMPRESSED AIR 12012014 $4683  $730  SI355  $0.00 $67.68
LABORERS (COMPRESSED AIR)
06/01/2015 $47.58 $7.30 $13.55 $0.00 $68.43
120172015 $48.33 $7.30 $13.55 $0.00 $69.18
06/01/2016 $49.08 $7.30 $13.55 $0.00 $69.93
12/01/2016 $50.08 $7.30 $13.55 $0.00 $70.93
For apprentice rates see "Apprentice- LABORER”
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2014  $4883  $730  $13.55  $0.00 $69.68
LABORERS (COMPRESSED AIR)
06/01/2015 $49.58 $7.30 $13.55 $0.00 $70.43
12/01/2085 $50.33 $7.30 $13.55 $0.00 $71.18
06/01/2016 $51.08 $7.30 $13.55 $0.00 $71.93
12/01/2016 $52.08 $7.30 $13.55 $0.00 $72.93
For apprentice rates see "Apprentice- LABORER”
TUNNEL WORK - FREE AIR 12/01720144  $3890  $730  $13.55  $0.00 $59.75
FLABORERS (FREE AIR TUNNEL)
06/01/2015 $39.65 $7.30 $13.55 $0.00 $60.50
12/01/2015 $40.40 $7.36 $13.55 $0.00 $61.25
06/01/2016 $41.15 $7.30 $13.55 $0.00 $62.00
12/01/2016 $42.15 $7.30 $13.55 $0.00 $63.00
For apprentice rates see “Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ, WASTE) 12/01/2014 $40.90 $7.30 $i3.55 $0.00 $61.75
LABORERS (FREE AIR TUNNEL)
06/01/2015 $41.65 $7.30 $13.55 $0.00 $62.50
12/01/2015 $42.40 $7.30 $13.55 $0.00 $63.25
06/01/2016 $43.15 $7.30 $13.55 $0.00 $64.00
12/01/2016 $44.15 $7.30 $13.55 $0.00 $65.00
For apprentice rates see "Apprentice- LABORER"
VAC-HAUL 12/01/2014  $3269  $991  $933 $0.00 $51.93
TEAMSTERS JOINT COUNCIL NO. 10 ZONE 4
06/01/2015 $33.04 $9.91 $9.33 $0.00 $52.28
08/01/2015 $33.04 $1041  $9.33 $0.00 $52.78
12/61/2015 $33.04 $1041 31008 $0.00 $53.53
06/01/2016 $33.54 $10.41  510.08 $0.00 $54.03
08/61/2016 $33.54 $10.91  $10.08 $0.00 $54.53
12/01/2016 $33.54  $1091 $1089  $0.00 $55.34
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Classification Effective Date Base Wage  Health Pension ]S,u pple',"ema] . Total Rate
WAGON DRILL OPERATOR 12/01/2014  $34.85  $730  $12.95  $0.00 $55.10
LABORERS - 20NE 1
06/01/2015 $35.60 $7.30 $12.95 $0.00 $55.85
12/01/2015 $36.35 $7.30 $12.95 $0.00 $56.60
06/01/2016 $37.10 $7.30 $12.95 $0.00 $57.35
12/01/2016 $38.10 $7.30 $12.95 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER”

WASTE WATER PUMP OPERATOR 12/01/2014 $4239  $1000  $1430  $0.00 $66.69
OPERATING ENGINEERS LOCAL 4

06/01/2015 $43.14 $10.00 $14.30 $0.00 $67.44
12/01/2015 $44.39 $10.00 $14.30 $0.00 $68.69
06/01/2016 $45.14 $10,00 $14.30 $0.00 $69.44
12/01/2016 $46.39 $10.00 $14.30 $0.00 $70.69
06/01/2017 $47.39 $10.00 $14.30 $0.00 $71.69
1210172017 $48.39 $10.00 $14.30 $0.00 $72.69
For apprentice rates see "Apprentice- OPERATING ENGINEERS"™
WATER METER INSTALLER 03/01/2015  $50.21  $1032  S$1489  $0.00 $75.42
PLUMBERS & GASFITTERS LOCAL 12 09/01/2015 $51.21 $10.32 $14.89 $0.00 $76.42
03/01/2016 $52.36 $10.32 $14.89 $0.00 $§77.57
09/01/2016 $53.41 $10.32 $14.89 $0.00 ‘ $78.62
03/01/2017 $54.41 $10.32 $14.89 $0.00 §79.62

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

.

wage rates for apprenti ployed on pubtic works projects are listed above as a percentage of the pre-determined howrly wage rate established by the
Ce issi under the provisions of the M.G.L. ¢. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to MG.L.
©. 23, 8. [1E-11L.

Alt apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L., ¢. 23, ss. H1E-]1L,

Alk steps are six months (1000 hours )
Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**  Multiple ratios are listed in the comment field.
2 APPto IM; 11, 2:2,2:3, 3:4, 4.4, 4.5, 4:6, 57, 6.7, 6:8, 69, 7:10, %:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.
REE APP 1o JM; 111, 102, 2:3, 2:4, 3.5, 4:6, 4.7, 5.8, 6:9, 6:10, 711, 8:12, 8:13, 9:14, 10:15, 10:16, ete.
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THE COMMONWEALTH OF MASSACHUSETTS
DEPARTMENT OF LABOR
DIVISION OF OCCUPATIONAL SAFETY
PREVAILING WAGE PROGRAM
www.mass.gov/dos/pw

NOTICE: TO AWARDING AUTHORITIES AND CONTRACTORS

ISSUED: SEPTEMBER 1, 2006
DRIVERS WHO HAUL BITUMINOUS CONCRETE (ASPHALT)

The Massachusetts Supreme Judicial Court recently affirmed that drivers who haul
bituminous concrete to public construction projects are not covered by the Prevailing Wage
Law while off-site, including time spent over-the-road and picking-up materials. These drivers
are covered by the Prevailing Wage Law only while on-site at the public construction project.

In Teamsters Joint Council No. 10 v. Department of Labor, et al., 447 Mass. 100 (2006),
the SJC upheld a 2001 administrative decision limiting the applicability of prevailing wage
rates to the time bituminous drivers spend at the public construction site. This most recent
decision of the SJC followed a 1989 ruling that had upheld an earlier Department of Labor
(and Industries’) policy that had deemed this category of drivers to be “teamsters” under the
Law and, therefore, entitled to prevailing wage rates. See Construction Industries of
Massachusetts v. Commissioner of Labor and Industries, 406 Mass. 162 (1989). However, the
earlier court case had left open the question of whether this entitled these bituminous drivers to
prevailing wage rates for their over-the-road time as well as their on-site time. This most
recent decision has now answered that question.

All of the requirements of the Prevailing Wage Law, including certified weekly payroll
requirements, apply to bituminous drivers for all time spent at the public construction site.

DRIVERS WHO HAUL READY-MIX CONCRETE (CEMENT)

Drivers who haul ready-mix concrete to public construction projects are not covered by
the Prevailing Wage Law while off-site, including time spent over-the-road and picking-up
materials. These drivers are covered by the Prevailing Wage Law while on-site at the public
construction project. This applicability determination was established by a 2001 administrative
decision of the Department of Labor’s Division of Occupational Safety.

All of the requirements of the Prevailing Wage Law, including certified weekly payroll
requirements, apply to ready-mix drivers for all time spent at the public construction site.

Please feel free to contact the Division of Occupational Safety at 617-626-6953 if you
have any questions. Questions about enforcement of the Prevailing Wage Law may be directed
to the Attorney General’s Fair Labor and Business Practices Division at 617-727-3465

® 19 Stalh]i_fordr“St.rcct e+ 2nd Floor e+ Boston, Massachusetts 02114 e+ Tel: 617-626-6953 e+ Fax: 617-626-6944
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, §§ 26 — 27

NOTICE TO AWARDING AUTHORITIES

'"The enclosed wage schedule applies only to the specific project listed at the top and will be updated for
any public construction project lasting longer than one (1) year.

"You should request an updated wage schedule from the Division of Occupational Safety if you have not
opened bids or selected a contractor within 90 days of the date of issuance of the enclosed wage
schedule.

'"The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it
has been issued.

'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of
the contract for that project.

NOTICE TO CONTRACTORS

The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the
work site during the life of the project.

The wages listed on the enclosed wage schedule must be paid to employees on public works projects
regardless of whether they are employed by the prime contractor, a filed sub-bidder, or any sub-
contractor.

The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors
whose only role is to perform final clean-up must pay their employees according to this wage schedule.

All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be
paid at the reduced apprentice rates. If a worker is not registered with the Division of Apprentice
Training, they must be paid the “total rate” listed on the wage schedule regardless of experience or skill
level. For further information, please call (617) 727-3486 or write to the Division of Apprentice Training,
399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, §27B, a true and accurate record

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form
has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or
subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the
contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the

Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor
or public body who supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

, 2015

L
(Name of signatory party) (Title)
do hereby state:
That I pay or supervise the payment of the persons employed by

on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA.
02108
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Company Name:
Project Name:
Awarding Auth.:

Work Week Ending:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Employer Signature:

Print Name & Title:
(A) (B) Employer Contributions (F) (G)
[B+C+D+E] | [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. | Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount

©)
Health &
Welfare

(D)

Pension

(E)
Supp.
Unemp

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.
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